No.05

KERALA AGRICULTURAL UNIVERSITY
TENDER

Name of work: 9a)M1af)@R@d - ea@lad & oMM enggdmleno®leal caiuwlmy

To,

Sir,

1.

wn

¢a0dMQallong (leo s @RQERQeT 18 0d

The Vice Chancellor, Kerala Agricultural University
(herein after referred to as the University)

I/We do hereby tender to execute the works enateé in the Schedule accompanying in accordantte wi
the terms in your tender notification dated ......... apecifications and conditions of contract in foice
the Kerala Agricultural University Engineering wing

The preliminary Agreement on stamp paper dgpesi is also enclosed.

I/ We further agree to complete the work in.......... weeks/months from the date of receipt of Order to
start the work, and/or in the case of piece worlniain the minimum rate of progress specified ia th
tender Schedule.

I We......c.ooo do agree to accept and carry out suetiions of the work included in my/ our tender
as may be allotted to me/us if the work be notigiteeme/us in full.

In consideration of I/We being registered asoatactor in the Kerala PWD and invited to tendewe
agree to keep the tender open for acceptance........ foaysthe due date of submission therein of and not
to make modifications its terms and conditions \utace not acceptable to University.

I/ We agree that the arbitration shall not beeans of settlement of any dispute or claims agisuit of the
contract.

Asumof Rs........... is hereby forwarded in DD depatit............ receipt of a Scheduled Bank as earnest

money. If I/ We fail to keep the tender open asedaid of make any modification in that terms aodditions
of tender which are not acceptable to University.

OR
If after the tender is accepted, I/ We fail to axecthe agreement as provided in clause 13 of tende

notifications or to commence the execution of therks as provided in the conditions. I/ We agred the
University shall, without prejudice to any otheght or remedy be at the liberty to forfeit the sa&tnest money
absolutely and also recover from me/us the entiss Ithat may be caused to the University by the re
arrangement of the work or otherwise under the ipions of the Revenue Recovery Act or otherwise,

DECLARATION

I N e do hereby declar¢hat, | am
not related to any University servant who is inrgeaof or having control of the work. The relatibigsin
this regard is restricted to the list given in 8ection 6 and Schedule 1A of the Companies Act 1BaBo
admit unconditionally that if at any stage the abowndition is found to have been contravened, angest
money and Security Deposit shall be forfeited aowtm@act entered into shall be cancelled.
/I WE. . do hereby distinctly and exgssively declare and acknowledge
that, | have read the Kerala standard specificataomd the preliminary specifications excluding GRa@3
and other clauses relating to arbitration contained
Acc: i) Tender schedule

ii) Earnest money Rs................ 1 P

iii) Signed copy of specification

iv) Signed copy of plan.

Usual signature of Tenderer..............cooivveievieann.

FUull Name......ooo e

Nationality ... ... ..o

Place of reSidenCe.......c.coovv i,



SPECIMEN FORM OF AGREEMENT TO BE EXECUTED IN STAMP PAPER WORTH Rs. 200/-
IS ATTACHED WITH THE TENDER

The preliminary agreement entered into on this............... day of.........ccoee. 20 and between Bieector
of Physical Plant for and on behalf of the Vice-Gtellor Kerala Agricultural University (herein aftealled the
University) of the one part and Shri........................... (herater full name and address of the Tenderer

herein after called the tenderer) of the other paidr the execution of the work

WHEREAS the University invited tendered for the Wor..............ocooiiii i,

(Here enter the name of the work) By notifioatNo.............................. dated. Inthe............

AND WHEREAS PARA 13 OF THE NOTICE INVITING TENDERSTATES AS FOLLOWS:

Before commencing work or within a week after ttadedwhen the acceptance of tender has been intnate

him, the tenderer shall deposit a sum sufficieningike up the balance of 5 percent of the probableevof

contract, which together with the amount of earmeshey deposited shall be treated as securityhfoptoper
fulfillment of the same and shall execute an agesgnfor the work in the prescribed form. If he $aib do this

or in the case of place work contract maintain ecfed rate of progress (to be specified in eaatedn the

tender schedule) the earnest money and the sedeyiysit shall be forfeited to the University anelsh tender

shall be called for, of the matter otherwise digubsff. If as a result of each measure due to gfault of
tenderer to pay the requisite deposit, sign cotdrac take possession of the work, any loss tolthiersity
occurs the same shall be recovered from him asuare revenue, but it should be a saving to thavéigity
the original Contractor shall have no claim whettwgrthe difference. Recoveries on this or any otwount
will be made from the sum that may be due to thet@ator on this or any other subsisting contraétsnder
the Revenue Recovery Act or otherwise as the Usityemay decide.

NOW THEREFORE THESE PRESENTS WITNESS AND IT IS MUALLY AGREED AS FOLLOWS.

1. The terms and conditions for the said contractrimatieen stipulated in the said tender form to whitch
tenderer has agreed one copy of which is herebgrajfgal which forms part of this agreement. It issadr
that the terms and conditions stipulated theredll &find the parties to this agreement except éoetktend
to which they are abrogated or altered by expressd and conditions therein agreed to and in which
respect the express provisions therein shall sagerthose of the said tender form.

2. The Tenderer hereby agrees to undertake, perfochfudfill all the operations and obligations context
with the execution of the said contract work viz................(herein enter the name of work) is awarded
in favor of the Tenderer.

3. If the tenderer does not come forward to execueotiginal agreement after the said work is awaraiead!
selection notice issued in his favor or commitsabheof any of the conditions of the contract agussited
in clause 13 of the notice inviting tenders as gdatbove within the period stipulated them the ©Ersity
may rearrange the work otherwise or get it doneadegentally at the risk and cost of the tenderer the
loss so sustained by the University can be relefised the tenderer under the revenue recovery rattifa
arrears of land revenue as assessed quantifiedixatiof adjudicating authorized by University timis
behalf taking into consideration the prevailing Rulvorks Departments rates and after giving dutceo
to the tenderer. The decisions taken by such atghofficer, or officers shall be final and conslue and
shall be binding on the Tenderer.

4. The Tenderer further agrees that any amount fownsl td the University under or by virtue of this
agreement shall be recovered from the tenderer fhisnE.M.D. and his properties, movable and
immovable as arrears of land revenue under theigioms of the Revenue Recovery Act. For the time
being in force or in any other manner as the Usigmay deem fit in this regard.

In witness of whereof Shri............................ Director of Rigal Plant (here enter the name and
designation) for and on behalf of the Vice-Charmmell Kerala Agricultural University and
Shrive i, the Tenderer here set their handshenday and year first above written.

SIgNEd DY ShFi.... (officer/offiers)

University in the presence of witnesses:

1.

2.

Signed and delivered by Shri..........c.ccooii i (Tendérierthe presence of witnesses.

1.

2.



KERALA AGRICULTURAL UNIVERSITY
DIRECTORATE OF PHYSICAL PLANT
VELLANIKKARA

(Engineering Sub Division Vellanikkara)

NOTICE INVITING TENDERS FOR WORK AND FORM OF TENDER

Name of work ICAR Grant -Special repair and maintenance of LatHestel
MC Vellanikkara

Locality .......ccoeviviinnnnne.

Probable amount of contract :  Rs. 7,30,803/-
Value of tender documents : Rs 1,680 /-
Earnest Money : Rs. 18,300/-

Time of completion : 5 months

Last date of tender: : 3.30 PM3/05/18

Name and full address with Classand Reg. NO . ..o

No of Tenderer



KERALA AGRICULTURAL UNIVERSITY
NOTICE INVITING TENDERS FOR WORK

PART — |

Sealed tenders are invited for and on behali®@¥ice-chancellor of the Kerala Agricultural Warsity from
Registered Contractors of P.W.D of Class A/B/C&D the work of 1CAR Grant -Special repair and
maintenance of Ladies Hostel MC Vellanikkara”.
The terms and sub heads of works to be donerrmerated in the subjoined schedule. Unlesswide
specified, the tender must be for the whole or imayvidual work and part tenders are liable to cémn. A
Contractor may tender for more than one work wlith ¢arnest money deposit specified in each casshiilt
not tender for any part of a work only, unless #Edly so required.
All works shall be done in conformity with tispecifications and conditions of contracts in foirt¢he Kerala
P.W.D. In cases of schedule rate contract, Tenderst quote their own rates specifically for eaemitwithout
reference to the departmental estimate or the mwuSehedule of Rates. For percentage rate conbrayta
single rate as an overall percentage above or betoat the rate given in the schedule by a singteyeat the
bottom of schedule under the head quoted rateeo€tintractor by scoring the irrelevant portion attgsting
all the corrections.
The rates quoted shall be inclusive ones, covesihghe operations contemplated in the specificetiand
tender schedules and all incidental work neceskarguch operations such as shoring, bailing, fovaork,
scaffolding etc. inclusive of GST.
Tender sealed and endorsed as such with the pamvork clearly written thereon should be delectiat the
office of Director of Physical Plant, Kerala Agrltural University Vellanikkara, Thrissur before 88M on or
before30/05/2018 They will be opened at the Office of delivery thhe same day at 4 .00 PM by the Director of
Physical Plant or such officer as may be authoriretiis behalf in the presence of such of thosedEeers or
their authorized agents as may be present. Thieatmiaunt of each tender or the percentage abotelow will
be read out. The tender and all corrections irtehder will be attested by the tender openingeffivith dates
and initials and by the Tenderer, if present. Adiscorrections, which remain unattested by thelézer, will
be made out and pasted to each tender. The retwiptd accompany each tender for an earnest maepsd
@ Rs. 50,000/- for work up to 50 lakhs or 2.5% wukier is less and 2.5% beyond 50 lakhs. The eamasty
may be produced in the form of:
a) Deposit—at—call on a scheduled bank assignethvor of the Director of Physical Plant of Kerala
Agricultural University and duly signed over Reverfstamp overleaf.
b) Cash remittance and demand drafts are not rigrecepted. The officer receiving the tenders piay
considers necessary relax this rule and permit cadliemand draft being received in special cases.
Tenders not accompanied by such deposit will natdresidered.
Selected Contractor will be required to produceome tax and sales tax clearance certificate, beffack
payment is made for the work and before securipodits are released.
The Contractor submitting tender should produceiepf solvency certificates clearly indicating wdat
extent they are solved from the Tahsildar of tthektsvhere they reside along with their tenders.
Each Tenderer must also send a certificate of imctar verification from the appropriate income #ahority
in the form prescribed therefore. In the case oppetary or partnership firm, it will be necessamyproduce
the certificate aforementioned for the proprietamnsl for each of the partners as the case may hecdftificate
had already produced by the tenderer during thendak year in which the tender is made in respée o
previous tender it will be sufficient if particutaregarding the previous occasion on which thefioate was
produced are given. All tender received withouetificate as aforementioned will be summarily ctgel.
The tenderer shall examine closely the Kerala DBestaStandard specifications and also the Indiandstal
institute specification contained therein, and dige office copy of the Kerala Standard Specifamatand its
addendum volume in token of such study before sttimmgihis tender unit rates which shall be for imed
work in site. He shall also carefully study the wireg and additional specifications and all the duoeats,
which form part of agreement to be entered intdhgyaccepted Tenderer. The Kerala Standard Spegaifits
and other documents connected with the contradi ascspecifications, plans descriptive specificatbeet
regarding materials etc. can be seen at any timaglaffice hours on office days in the office betDirector of
Physical Plant/Executive Engineer
The Tenderers attention is directed to the requerdm for materials under the clause “Materials and
Workmanship” in the preliminary specification maa¢s conforming to the Indian Standard Specificatsall
be used on the work, and the Tenderer shall qusteate accordingly.
Every Tenderer is expected before quoting hissréo inspect the site of the proposed work. Haulshalso
inspect the quarries and satisfy himself aboutqtis@lity and availability of materials. The namesgofrries,
kilns, and etc. where from certain materials arbdabtained will be given in descriptive, spedifion sheet.
The best class of materials to be obtained frongtizaries or other sources defined shall be us#ueinvork. In
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11.

12.

13.

14.

15.

every case the materials must comply with the eelegtandard specification. Samples of materiatsatisd for
in the standard specification, or in this tendetfa@or as required by the Director of PhysicalnPia any case,
shall be submitted for the Director of PhysicalrPRapproval before the supply to site of workbegun, if the
Contractor after examination of the source of niakercomplying with standard or other specificai@f the
contract cannot be obtained in quality or suffitiguantity from the source defined in the desoripti
Specification sheet he shall so state clearly sntéinder and state wherefrom he indents to oblt@imtaterials
subject to the approval of the Director of Physkelnt.

The University will not, however, after acceptarafea contract rate, pay any extra charges for fioacany
other reasons, in case the Contractor is found ¢atéo have misjudged the materials availableertion of the
Contractor is directed to the standard “Prelimin@pgcification regarding payment of seignoragés tetc”.
Note; The University does not undertake to comston make available any approach road or anyratieans
of approach to the proposed work site and the testiall got acquainted with the available means of
approaches to the proposed site and quote for dhieus items. The University shall not be liabde any
claims raised later., on the plea of non-availgbdr non access to the site.

The tenderer’s particular attention isndrao the section and clauses in the standarditRirelry Specification’

dealing with—

1. Test, inspection and rejection of defective mate@dad work. 2. Carriage

3. Construction plant 4. Water and light

5. Cleaning up during progress and for delivery 6. Accidents.

7. Delays &articulars of payment.

The Contractor should closely pursue all the spedibn clauses, which govern the rates, whichsttendering.
In consideration of the tenderer being alloweeduote for the work, he should keep the tendenfior a period
of four months from the date of opening the tendkming which period or till the tenders are dedide
whichever is earlier, he will not be free to withdrthe tender. Any such withdrawal will entailffture of the
earnest money deposited for the work.

If due to departmental or administrative reasomsfound necessary to keep tender open for fugikeod prior
consent of the tenderer shall be obtained in vgitihevery further period of one month.

Before commencing work or within a week after ttagedwhen the acceptance of tender has been indnate
him as selection notice, the tender shall depo%itthe probable value of contract as performanegaguee. At
least 50% of performance guarantee shall be irfdima of treasury fixed deposit and rest in the farfbank
guarantee shall execute an agreement for the worthé prescribed form. In addition to the perforoean
guarantee, security deposit for the work will bdlemted by deduction from the running /final bi@ 2.5% of
the gross amount till the expiry of the defect iligbperiod. If he fails to do this, or in the @ of piece work
contracts maintain a specified rate of progressbé specified in each case in the tender schedhkegarnest
money and security deposit shall be forfeited ® thniversity and fresh tender’s shall be called for the
matter otherwise disposed off. If as a resultuzfhsmeasures due to the default of tenderer tahmayequisite
deposit, sign contracts or take possession of tbek,wany loss to the University occurs the samd bal
recovered from him as arrears of Revenue, butdtishbe a saving to the University the original €aator
shall have no claim whatever to the difference,d®edes on this or any other account will be madenfthe
sum that may be due to the Contractor on this graginer subsisting contracts or under the Reveaoevery
Act or otherwise as the University may decide.

Additional Performance guaranteefhe Contractor who quote very low ratel1% to 268tow will remits

performance guarantee with view to curb tendenguimte low rate and execute the works unsatisfdytor

a) If these quoted rate for works below 75% it will fegected.

b) If the quoted rate is between 10% to 25%,belownestt rate the Contractor will remit Performance
guarantee equal to the difference between estinfafgs and quote PAC. This will be released after
satisfactory completion of the work after payinggi bill.

Executing of agreement for works will be made witthie time limit prescribe as follows:

a. Time allowed for executing agreement without fin# &4 days from the date of acceptance of tenders.

b. Further time of 10 days shall be allowed to exeagieement by imposing a fine of 1% of the PAC scibj
to a minimum of Rs.1000/- and maximum of Rs.25Q00/-

c. Tenders will be rejected if agreement is not exatwtithin 30 days and work will be awarded to tletn
lowest tenderer as stipulated under 4-10-05 ottue.

The acceptance of the tender rests with theclir of Physical Plant who does not undertakect®pt the

lowest or any particular tender.

The right to carry out the work either in camfiity with or in a manner entirely different frorme terms of this

invitation that may be considered most suitabletebr subsequent to the receipt to tenders degitencies

of work is reserved with the University.

Drawings schedule of quantities, specificatioha/ork to be done and conditions of contract ¢oelntered into

can be seen at the office of the undersigned amd/ttre AEE / EE on any working day during officeuns. It



16.

17.

18.

19.

20.

21.

22.

23.

shall be definitely understood that the Universiiyes not accept any responsibility for the corressnor
completeness of the schedule, that the schedlibie to alteration by omissions, deductions, dditions at
the discretion of the competent University officeras set forth in the conditions of contract. Téwderer will
however, base this tender amount in the case gi kum tender, on the basis of those quantities etc.
Tenders not submitted in such printed forms,sabmitted incomplete in any respect whateverhsas
unattested errors and corrections in rates, umignmunts (figures not expressed in words) total€antract
not entered etc. shall be liable to summarily régec

The Earnest Money Deposit of the unsuccessful msnddl be refunded immediately after tabulating th
tenders keeping only the earnest money of the tirgte lowest tenderer. The Earnest Money Depdgihe
remaining, unsuccessful tenderers will also benada within a week from the date of acceptancaéeténder.
Solicitor’'s fee, if any, to be paid to the Lafficers of the University for scrutinizing or draw up of
agreements, will be paid and the same recovered tihe successful tenderer.

Tenderer must also state in their tendersely tire prepared to carry out at their tendered ieh portions of
the work as may finally be allotted to them by odfi deciding tenders. The successful tendererhaiie to
carry out 25% more of the estimated quantity ofrgvtem or 1% Agreed PAC at his agreed rates.

Any further information necessary can be obtaineth@ Office of the undersigned on all working daysing
office hours.

The work should be completed in all respect imbnths from the date of the order to start worikssied and at
the rate of progress specified below.

No. Period Rate of progress
1 5 months 100%
2 months %
3 months %
4 months %

Payment on lump sum basis or by final measurentduibia prices.

a) Final measurements need not be taken unless d¢itéontractor or the Director of Physical Plaatirols
extras to or deductions from the quantities of SaleA.

b) In cases final measurements are claimed, they dlwaltaken only for those items for which either
Contractor or the Director of Physical Plant claifimal measurements and the quantities of the neimgi

items in Schedule A shall be accepted as corréw. [imp sum amount mentioned in the agreement will

then be varied by addition thereto or deductingelieom as the case may the difference (if anyjwben
the amounts mentioned in schedule A for such itantsthe amounts arrived at by calculation at cohtra

rates based on the revised quantities for the sabtajned by the aforesaid, final measurements.iWhe
payments on earth work exceeding 38@mre made based on tape measurements, the Conshatbgive

a declaration in writing to the effect that he @&gréor the recovery of the over payments, if anyinfthe

next bill”.

c) It shall be accepted as a condition of the @mttthat the payment of the final bill to the Cawtor less the
withheld amount and his acceptance thereof shalttate full and absolute release of Universignirall
further claims by the Contractor under the contract

d) Payment for additions and deductions for oraissi No authorized variations shall vitiate the coatitaut
additions and omissions shall be measured up aatiwlih in accordance with Clause 23 (b).

e) Items of work not expressly or impliedly debed in the schedule, plans or specifications véltieated as
“extra”. They will include only items of works, Wdh though highly necessary for the proper exeoutib
the work and for its completion, were not providedin the original contract.

The execution of an extra item of work and payntketefore will be based on the following cordfit.

There shall be an order in writing to execute tkigaeitem of work duly signed by an Engineer nobbe

the rank of an Assistant Executive Engineer beftsecommencement. If the Contractor finds, after
examining the specification and plans that extrasravolved, he should give notice to the Enginteethis
effect shall proceed with the execution of the &xtem, only after receiving instructions in wrigifirom

the Engineer.

Extra items may be classified as additional sulistit or altered items, depending on their relationtherwise

to the original item or items of work. The rates éxtra items shall be worked out as below

i.) In the case of all extra item whether addition#terad or substituted, if accepted rates for idmbtitems
provide for in the contract, such rates shall baliaable.

ii.) In the case of extra items whether altered or #ubsd, for which similar items exist in the corgrathe
rates shall be derived from the original item byprpriate adjustment of cost affected componeritse
percentage excess or deduction of the contractfoatfie original item with reference to the depaehtal
estimated rate shall be applied in deriving thegdr such items.
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iii.) Inthe case of percentage rate contract, applyiagercentage excess or deduction to the depaghuait
rate as per the original schedule on which thededere invited shall arrive the rate for exteanit
iv.) Wherever the term “Departmental data rate” appéashall mean the rate derived from the Departialent
schedule of rates and shall include conveyancegesaand Contractor's Profit. In cases in which the
Contractor has executed extra items not contenmpletehe agreement but the rates of which require
sanction of higher authorities, the Director of Biogl Plant may, in such cases, sanction advanizearp
amount not exceeding 75% of the amount for the stamthe rate worked out and certified by the Sub-
Division Officer. The Assistant Engineer shallath such cases promptly record all authorised extras
executed by the Contractor including detailed mesrsents and quantities thereof in the Measurement
Book. He shall neither enter any rate for the samihe Measurement Book nor include as such extra
items in the body of the bill. When the bill iscetved in the Sub-Division, the Sub Division Offichall
prepare a separate statement for those extra ghowing the items executed, quantity of each itextg
for each item worked out by him based on agreeremditions and amount for each item on the basis of
the rate worked out by him. He shall also furniklze certificate to the effect that he has persgnall
examined all the extra items and they are bonafitiere is no objection in paying 75% of this amoast
secured advance. On receipt of the bill with theve statement and certificate, the Division Offioey
make payment not exceeding the amount recommengd#tetSub Division Officer as a lump sum secured
advance for works done but not billed for.
Arbitration shall not be a means of settlementrof dispute or claims arising out of the Contradt.désputes
and differences arising out of the Contract shalkbttled only by the civil court in whose jurigtha the work
covered by the contract is situated, or in whosesdliction the contract was entered into in case work
extends to the jurisdiction of more than one court.
The Contractor shall not without the previous samcin writing of the authority accepting the tendexecute
any power of attorney in respect of any matterching this contract and any such power of attormegcuted
without such sanction shall not be recognized bgeobinding upon the University or their Officer$.shall be
entirely within the discretion of the authority apting the tender either to grant such sanctiorefifse it or
revoke a sanction once given.
No part of the contract shall be sublet withouttteri permission of the Director of Physical Plaot shall
transfer be made by power of attorney authorizithgis to receive payment on the Contractor’s behalf
The Director of Physical Plant or other sanctiondghority reserves the right to reject any teratethe entire
tender without assigning any reason therefore.
In making payment, the total amount of thedoilinded of correct to the nearest rupee
Tenderer should declare that they are noteglet any University servant, who is in charge oifi@ving control
of the work. Relationship in this will be restactto father, mother, son, daughter, brother, rsidteect uncle,
nephew, father-in-law, brother-in-law, mother-invlasister-in-law, and first cousin of the officesrcerned. If
the above condition is found to contravened, wheay ttender the earnest money/security deposit ®f th
tenderer/tender will be forfeited and the contexdered into will stand cancelled.
The Contractor will provide his own tools andm, stores sheds to store his own materials disasehose
supplied by the University and will be entirely pessible for proper use and safe custody of trex knd also
for any loss, damages, theft, mishandling, weatigeor any cause whatsoever.
In case of schedule rate contract, if diffematés are quoted for the same specification okwader identical
working condition at the same site/indifferent apgiees of the schedule the lowest quoted ratebaithccepted
for the items in all the appendices.
The Contractor shall be responsible fordafety of the labour employed by him and he dballiable to pay
the necessary compensation in case of accidemqsrabe Workmen’s Compensation Act. The Contraatitir
also be liable to abide by the fair wage clauseditimm attached separately. The provision of tbetact
labour (Regulation and Abolition) Act, 1970 andesulissued there under are binding on the Cdotrac
If the University undertakes to supply partar materials no claim for extra payment on aot@d delay in the
supply of these materials will be entertained.
In the case of construction of staining &llgy excessive tilts, if any, occurring to theesd which is more than
the percentage allowed as per rules will have tadwmtified by the Contractor at his own cost andhié
Contractor fails to attend to the same it will et gttended to by other agency and the cost theeeof/ered
from the original Contractor.
The Contractor should take a license unldercurrent explosive rules to enable him to manufacand posses
the quantity of gunpowder required by him for blagt if necessary. It shall be accepted as a ciondibf
contract that the landed property of or bank degmessed on which the Solvency Certificate wagdadsby the
Revenue Department and produced during the timRegfistration will not be alienated during the pdriaf
contract without the permission of Government.
The Contractor shall employ engineering persbas detailed as per existing rules for civil atettrical works
according to the tenure of the contract and paynénmim wages as per standinges.
Tenders, which are not in conformity witisttender notice, are liable to rejection.
This tender notice with the conditions stdterein will form part of the Contract documents.



39.

40.

41.
42.
43,
44,
45,

46.

47.

48.

49.

50.

51.

52.

53.

54.

In the case of schedules contracts whenaties quoted for a particular item in figures aratdg disagree, the
rates quoted in words will be taken for the purpofthe settlement of the contract. The Contraigtdround to
accept these rates if the contract is awardednto [8imilarly in the case of percentage rate cantwhen the
overall percentage rates quoted in figures and syadisagree the rates noted in words will be takerthe
purpose of the settlement of the contract, the otdr, is bound to accept these rates if the aonts awarded
to him.

The entries in the tender schedule issuedhé@yJniversity are in no way to be corrected by &zedand if the
tenderer have to note anything, they should naestime as footnote in the bottom of the pagehelténderers
make any correction in the tender schedule theetsnate likely to be rejected.

In the case of the percentage rate conttaetpterall percentage rate quoted by the contshel] not be varied
on any account whatever and it shall hold goodafoitems done irrespective of variations in quéedi
All conditions laid down in the Notice invig tender and form of tender be binding on theremit
It shall be the responsibility of the Coita to obtain necessary land for stocking the nelsefor the work.
For the conveyance of earth or other matetla Contractor may adopt head load, cart loady load or any
other mode of conveyance as he likes for his owrvenience and the rates quoted shall never beasedeon
the plea that he has to provide a different modepaf/eyance than that stated in the tender.

Roofing tiles, hip tiles, wire cut bricks; &uretc. required for the work shall be purchasemimfrsuppliers
approved by the Director of Physical Plant.

Machinery required for the work will be hiredt to the Contractor if available with the Unisiy and the hire
charges for these where no specific rates are fixéender document, will be recovered at the rageper the
rules on the Kerala P.W.D.code in force at the tohsupply. The rulings of the Director of PhysiBdant on
this will be binding on the Contractor.

Schedule of source and other particularsrdiigg materials is separately attached. The detaited herein are
only approximate and the tenderer are advisedsioeict the site and satisfy themselves to thquedy of the
load and availability of materials etc. before terlg for the work. Any plea put forward later fom enhanced
rates on grounds of the materials available andod etc. will not be entertained.

The quantities provided for in the schedule may\amd the Contractor should be prepared to do 2pfé
excess over the schedule quantities at his quated for the work.

The quantities shown in the schedule ‘A’ arpragimate. The Contractor is bound to carry ouealiess over
and above the agreed quantity if found necessaigglexecution at his agreed rates.

The quantities given here are those, upon wttiehtender cost of the work is based, but theysaigect to
alterations, omissions, deductions or additionsvided for in the conditions of this contract and dot
necessarily show the actual quantities of workgalbne. The unit rates noted are those goverragment for
extras or deductions or omission according to theditions of the contract as set forth in the pnétiary
specification of the Kerala Detailed Standard sfaetion of this contract.

The Departmental officers will record the sw@@ment of works done as per the Indian Standathdd of
measurement I.S.1. 1200-1958 published.

Payments for blasting of rock and boulders tdl made either for the quantity measured in solidor the
stacked quantity, after deduction of 33.34% foidgpiwhichever is less.

It is to be expressly understood that th@sueed work is to be taken net (not withstanding eumstoms or
practice to the contrary according to actual qtigstiwhen in place and finished according to drawior as
may be ordered from time to time by the DirectoPabfysical Plant, and the cost calculated by measemeor
weight at the respective places without any additicharges for any necessary or contingent wosksected
therewith. The rates to be quoted for works ia aitd complete in every respect.

Extra item: ‘Extras’ shall mean items of tlerk not expressly or by implications describedhr schedule;
plans of specifications. They will include onlgiits of works, which though highly necessary for phaper
execution of the work and for its completion we provided for in the original contract. Paymefitsach
extra items will be made on the basis of extra #&andition vide Clause 23(e).

Note:-Wherever the term ‘data rate’ appears, it simdhn the rate derived from the P.W.D. schedulatesrand shall

55.

56.
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include conveyance charges and Contractor’s profit.

Except for extra items under the contract,dberall percentage rate accepted and specifieldragreement
shall not be varied on any account whatever, astatl hold good for all items done irrespectifevariations

in quantities. For extra items the conditions givwaderclause 54 will be followed.

The Contractor shall have no claims for &8s due to unforeseen circumstances includingt shaply of

materials of suspension of work due to any reason.

The University reserves the rights to abandhenwork at any stage if such a course is foundssecg in the
interest of the University, irrespective of whatv@édeen agreed to herein and the Contractor wippdid only

for the finished items of work. No claim for conmsation put forth thereby will be entertained.

The work shall be completed in all respect alsd at the rate of progress within the time liantl stipulations
in the Notice Inviting Tenders, failing which the@ractor is liable to be fined as stipulated. Exéension &

Time of Completion will be granted at a time shadt exceed 25% of original time or 6 month whictreige

less. The maximum extension can be granted forré liraited to half of the original Time of completi. Time
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is the essence of the contract and the date fiyethd Director of Physical Plant for the commencetrand
completion of works as entered in this agreemeal &le strictly observed by the contractor, Extensif time,
completion of work and fine.

For extension of time fine will be imposed at tbédwing rates.

Period of extension Rate of fine

For the first three months - 1% of PAC
For every three months

Beyond first three months - 2% of the PAC

Defect, if any noticed within the guaranteeigueias per rules unless specifically provided othes from the
date of completion of the work shall be got reetifiby the Contractor, in default of which this viié attended
to by department and the cost for making good vélkecovered from the Contractor.

The Contractor agrees that before finalnpenyt is made on the Contractor, he shall sign aideat to the
Director of Physical Plant either in the measuremarsok or otherwise as demanded a valid release and
discharge from any and all claims and demand whkatsofor all matters arising out or connected vitth
contract, provided that nothing in this clause Istischarge or release the contract from his litéed under the
contract. It is further expressly agreed that Blector of Physical Plant in supplying the finakasurement
certificate need not be bound, by the precedingsomeanents or payment. The final measurements/ibathe
Director of Physical Plant shall be final, conclesand binding on the Contractor.

The Contractor shall be liable for any lossseato the University on account of the above wockuding any
that may arise due to non-fulfilment of the Conta. He should comply with the rules laid downtie
Central P.W.D. contract regulations regarding feages.

The Contractor shall see that the tribat@iocality are employed to the extent possible.

The rates quoted by the Contractor for theouaritems shall be inclusive of all tools and pdarequired for the
proper execution of work all other incidental ctesgnd separate claim for these will not be entedaunder
any circumstances.

Metal of the required sizes alone should fmidht to the site of the work, breaking bouldersubble in to
metal will not be allowed either on or the sidalw# road. Metal should be stacked on one sidbeofdad only
and in such a way as not to cause any hazardaftictr The stack should be formed as per the statedprofile
current in the department.

Granite stone metal supplied should be sound, haudh and durable, free from any decayed mattdrain
uniform colour and texture. Each piece should rehagp angular edges. The metal should not als@itoany
quarry dust or earth.

Siliceous gravel shall consist of any hard nodulgismore than 40mm nor less than 6mm dia. In argction,
scraped from the hillsides and free from admixtfrearth of laterite chips.

Sand supplied should be clean, sharp and gritthédouch, free from clay and other impurities ahdained
from running water sources.

The Contractor will have to make his own arrangemsém convey the materials supplied by the Univgrand
for stacking, if materials and site shed etc whaoh found necessary for the proper execution ofuihik. He
will also be responsible for the safe custody efrimaterials till they are used on works.

If payment is claimed for metal supply 75 percehttree supply will only be made in the part bill. h&
spreading and consolidation should be done withmrhonths of supply.

The payment of the earthwork items will be maddeasl measurements or tape measurements as psr rule
prevailing the department.

The moulds, shuttering etc. required for the wdrkiidd be made by the Contractor and got approvethéy
departmental officers at site before use.

The Contractor shall be responsible for the payroéMAT as per rules in force from time to time athe rates
quoted for various items remain unaffected by amgnges that may be made from time to time in the ah
which such tax is levied sales tax, and incomediae to Government from the Contractor will be rezed
from his bill for the work as per the advice of @ngthorities concerned.

All sums due to the University under or by virtuetleis contract shall be recoverable first from dezurity
furnished by the Contractor and if the same is éounsufficient, such deficit amount shall be reaaze under
the provisions of the Revenue Recovery Act fortthree being in force or any other manner as the Ensity
may deem fit as though the same were arrears dfrlavenue or in any other manner as the Governmagt
deem fit.

Vide G.O. (Rt) No.568/91/PW&T Tvm dt. 6.5.91. Tkmntractor for this work shall be found to remit an
amount equal to 1% of the value of the work doneagnount of this contract, towards the employers
contribution to the Kerala Construction Worker’s Nelee Fund as provided in the Kerala Constructioorkérs
Welfare Fund Act 1989. This amount shall be recederoportionately from the part bills and final for the
work and the Contractor shall be abided by sucbver@d.

If during execution, the proportion of usage of enells issued departmentally alone is varied foictviihe
price has been fixed in the tender, the quoted ohtihe item will be allowed effecting short or ess of
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departmental materials actually used as well asuabharges for handling the short or excess if@myided is

in the same position.

All concrete should be machine mixed and vibrated.

The earthwork filling for new embankments shouldcoenpacted to 95% proctor’s density, in layers Bérh

thick. The top layer of 45cm should be compacted@0 % proctor’s density. The department in adean

should be approved the earth used by the Contrémt@uch work. The University at its own costIvast the
embankment so formed, during and after the conguledif work. The Contractor should provide all fitieis
for the departmental field-testing staff for sucbrks.

In road formation works at changing gradients &liavertical curves will have to be provided as pBrC.

paper No.156 and horizontal curves will have talesigned and laid down as per I.R.C. paper No.119.

The machinery if any available with the Universitifl be supplied to the Contractor on requisitionariting to

the Officer-in-charge at the rates and conditiored by the Director of Physical Plant. The Coctioa has to

take the machinery from the store and return tostmae spot at his cost and responsibility and maairthe
same as per directions from the department.

The Contractor should note his Register Numberddass of registration in the tender.

The overall percentage rate accepted and spedifiethe agreement shall not be varied on any account

whatsoever and that shall hold good for all itermsedirrespective of variations in quantities.

For schedule items of works, when incidental chargiech as ring bund, bailing out water, shoring ate

actually required but not specifically stated i ttender, it is to be understood that the rateseguby the

Contractor shall cover such charges also and ma extaccount of such incidental charges, if ariy,b& paid.

For putting up ring bunds and bailing out water @antractor has to make his own arrangements asigrdéor

the successful completion of the work. The Conitnashould inspect the site and satisfy himselfualbloe local

conditions previously. The Contractor should bspomsible for any damages caused due to breachitige 0

ring bound of otherwise.

The formwork for taking reinforced concrete fordgéwork shall be preferably of steel; it shall bsautely

rigid enough so as to ensure casting of the stredtu perfection. On either case, the Contradtail gjet the

type of formwork and centering approved before cetecby the Director of Physical Plant.

When M.S. rods of 16mm dia and above are to be ims#te work in length greater than the length $iepp

the joint should be welded if so ordered, by eleatrelding as per specification and welded samptgstested

at the cost of the Contractor and the result fingtsto the Director of Physical Plant for his apato Welding

of reinforcement will be paid as extra unless othse specified.

In the case of bridge and building works, test dammf concrete used in plain or R.C.C. work sl

regularly prepared and tested according to thedarahmethod at the cost of the Contractor, whés drdered

to do so. The test results shall be promptly regabfor orders of Director of Physical Plant.

The rate given in the schedule for “earth work loadit will be applicable only for the first fourx&ra loads

beyond which only lorry load will be permitted foonveyance unless under special circumstances \sgapiiy

the University.

All items should be carried out as per the relespacification in the C - 4517.34 KSS and as medifby the

I.R.C. specification and all clauses of the pretiany specification excluding clause 65 and othausks

relating to arbitration thereof should be compleith.

Fair wage Clause

a) The Contractor shall pay not less than fair wagekbourers employed by him for the work Fair wages
mean wages whether for the provisions for cont@athe time of inviting tenders for the work andaiier
such wages prescribed by the Central P.W.D. fobik#ict in which the work is done.

b) The Contractor shall, not-withstanding the provisimf any contract to the contrary, cause to bd fai
wage to the labourers indirectly engaged on thekwacluding any labourers engaged by his sub
Contractors in connection with the said work afiéf labourers have been immediately employed by him

c) In respect of all labourers directly or indirecéynployed by him in the works for the performancehaf
Contractor’s part of his agreement the Contrachailscomply or made to comply with Central P.W.D.
Contractor's Labourer Regulation made by the Gavennt in regard to payment of fair wages, wages not
paid, deduction unauthorized made, maintenance agfew register, and other items like employment-
inspection and submission of periodical returns @hdhatters of a like nature.

d) The Director of Physical Plant or Sub Division ©#i concerned shall have the right to deduct frben t
money due to the Contractor any amount requirednidmated to be required for making good the loss
suffered by a worker by reason of non-fulfillmerittibe conditions of contract for the benefit of wers
non-payment of wages or deductions made from hiomwages which are not justified by the termthef
contract or non-observance of regulations.

e) Vis-a-Vis the Central Government the contracsloall be primarily liable for all payments to bede
under and for the observance of Regulation afodesdihout prejudice to his rights to claim indenynit
from his sub Contractors.

f) The regulations aforesaid shall be deemed to keop#nis contract and breach thereof shall beeadin of
this contract

10
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Clauses 1-17.3.4 KSS. — Accidents — Boardingghtlng — Observations — Watchman

a)

b)

d)

When excavations have been made or obstacles lemveput in public thorough fares or in places where
there is any likelihood of accidents, the Contrastmll comply with any requirement of law on thsbject,
and shall provide suitable boarding, lighting arateliman as necessary.

It shall be the Contractor’s sole responsibilityptotect the public and his employees against aotiffom
any cause and he shall indemnify University agaarsf claims for damages for injury to person or
property, resulting from any such accidents andshall, where the provisions of the Workmen’s
Compensation Act apply, take steps to properlyrmsgainst any claims there under.

On the occurrence of an accident which resuitshe death of any of the workmen employed by the
Contractor or which is so serious as to be likelydsult in the death of any such workmen the Gaitbr
shall within 24 hours of the happening of such @eots, intimate in writing to the concerned Section
Officer of the University the fact of such accidenthe Contractor shall indemnify University again#
loss or damage sustained by University resultingadiy or indirectly from his failure to give intiation in

the manner aforesaid including the penalties oesfiif any payable by University a consequence of
University’s failure to give notice under the Worknis Compensation Act or otherwise conform to the
said Act in regard to such accident.

In the event of an accident in respect of whiompensation may become payable under the Workmen'’s
Compensation Act VIII of 1923 whether by the Coaotoa or by the Government as principle it shall be
lawful for the Director of Physical Plant to retasmit of moneys due and payable to the Contractohn su
sum or sums to money as may, in the opinion ofstiid Director of Physical Plant, be sufficient teen
such liability. The opinion of the Director of Rdigal Plant shall be final in regard to all mattarising
under this clause.

SPECIAL CONDITION

Contractor's who execute black topping work shadl bwn bitumen mixing plant at the time executidn o
works. In case he does not provide the bitumeringiplant at the time of execution, the Contradiable to
be cancelled at his risk and cost without any eotic

All other conditions and specifications of cactrare the same as those current in the P.W.D.

CONTRACTOR DIRECTOR OF PHYSICAL PLANT

11
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PART -1l
A GENERAL SPECIFICATIONS

The rates tendered by a Contractor for the worK st@dude the cost of: -

a) All labour and supervision thereof, all materiaigpls, implements and plant of every description,
ladders, cordage tackle, etc. as well as the pmvisf safe and substantial scaffolding requiredtfie
proper execution of the work in conformity with thgecifications for the various items of work.

b) Supplying the requisite agency with necessary egeig, to set out the work as well as to afford
facilities for such examination of the work of thepartmental officers may at any time consider
desirable, as also to count, weigh and assistamteasurement or check measurement of the work or
materials;

¢) Providing and maintaining all temporary fences/tehs, lights, watchmen and danger signals and such
other precaution as are necessary, for the protecti the work or materials, as well as to protaet
public and those connected with the work from aeatd at the site of, or on account of the work;

d) All sheds, mortar mills and mixing platform of eyedind required for the proper execution of the kvor
according to the specifications;

e) All fees and royalties; and

f) Finally clearing away of all rubbish, surplus méksr plant etc. on completion of the work and
dressing and leveling off and restoring the sita tay condition prior to handing over the worktbe
Director of Physical Plant or his authorised aasisand also its maintenance until so taken over.

In the case of supplies of material such as rubiimieken stone, gravel sand etc. which may haveeto b

measured prior to being used on the work the Cotutranust always stack or arrange them neatly oel le

ground, or on ground cleared and levelled by hintlie purpose in such manner as may be orderekieby t

Officer-in-charge so that they may be easily susikpof inspection and measurement, the cost ohsu

clearing, levelling and stacking or arranging beimguded in the rate of work. Each stock musstraight

and of uniform section throughout and of the dinems specified by Officer-in-charge. Materials not
stacked or arranged in accordance with instructissiged will not be measured and paid for.

The Contractor shall be bound to bear the expehdefense of any action or law proceedings that by

brought by person for any injury sustained owingnemglect of above precautions in connection with

execution of the work, and to pay any damages astivwhich may be awarded in consequence.

The Contractor shall also help himself out of aifficlities of penalties arising from interfereneéth

private property in the execution of the contract.

The Tenderer should state whether he has all thet plecessary for the execution of the work. rfthe

opinion of the Director of Physical Plant, Contrats own plant is neither sufficient nor suitabte the

proper execution of the work, the University mapply other available plant and recover reasonainée h

for the same as per Clause 47. The Director okiealyPlant's decision in the matter shall be fiaat

binding on the Contractor.

The Contractor shall bear the running expensesish@ of pay of the University staff attached t@hsu

plant and cost of repairs of all University plawhile in his possession on hire as also the costsibring

the same in good condition at the time of retura dllowance being made for fair wear and tear.

All materials and plant that are to be made oveh#&Contractor by the University shall be handeer o

the Director of Physical Plant or Store yards amel ¢harges for the respective as also for staciiag

materials neatly and in regular heaps on the graurgheds to which they are brought shall be deeimed
be included in the rates for the work.

Unless otherwise specifically provided for in then@act, the Contractor shall at his own cost kekp

portions of the work free from water whether duespoings, soakage or inclement weather and in & nea

and sanitary condition and shall also see thandga and sewage are prevented from entering thefit
work or accumulating therein.

The Contractor shall be responsible for the praper and bear the cost of protection of materialdema

over to him by the University for use on the womdabear any loss from deterioration or from faulty

workmanship or any other cause. The cost of nasetinus allowed to deteriorate amounting as isdoe
an excess issue over sanctioned quantities wilebevered at rates as per Clause of the notidéngv

Tenders. The orders of the Director of PhysicanPlin the matter shall be final and binding on the

Contractor.

The Contractor shall be responsible to see thatlaliel or other pegs, profiles, bench marks, mason

pillars or other marks set up by the Engineeringi@Vior guidance in the execution of the work ar¢ no

disturbed, removed or found disturbed, removedestrdyed they will be replaced by the Departmettet
cost of the Contractor.

Any materials brought to the site of work or anyrkvdone by the Contractor but rejected by the @ffin-

charge as being not up to the specification shathé case of materials supplied by then and trem®ved

from or broken up at the site or work and in theecaf work done be dismantled or rectified at thige@se

of Contractor as may be ordered by the Officerhiarge.

12



12. In all cases whether so specified in the contractod, the work shall be executed in strict accoogawith
the Contractor’s accepted tender and these spatidfics and with such, further drawings and speatifims
and orders as may from time to time be issued &ihector of Physical Plant.

13. Whenever the Contractor is ordered by the DirectbrPhysical Plant or his authorised assistant or
subordinate to execute any items of work whichasin the tender, it shall be the Contractors’ diotget a
specific price arranged for the items and to saeithis written in the work spot order book (whishall be
provided by the Director of Physical Plant and kiepthe work by the subordinate in charge) and thist
order is initialed and dated by the Contractor tredofficer ordering that particular item of workor any
extra item executed by the Contractor and not $ered in the work spot order book and initialedhbloy
the Contractor and the Director of Physical Plamtecng such extra item that Contractor shall hawe
claim for extra payment.

14. 1) Before starting the work the Contractor shalkenall arrangements to obtain wiring sanction fria

K.S.E.B. after giving necessary application.

2) The Contractor after completion of work shall maklearrangements to effect the service connections
and testing the installations.

3) Final bill for the work done will be paid only aftgetting service connection and satisfactory mesti

4) The materials and fittings shall be got approvedhsyD.P.P., A.E.E. (Ele.) before they are used.

SPECIFICATION
(A) Schedule of rates and probable quantities
(In separate sheet)

(As current in the Kerala Public Works Department)

Signature of tenderer..........ooo i
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