No.02

KERALA AGRICULTURAL UNIVERSITY
TENDER

Name of work: ©US80@eM] - ag)aV.af).af)o.&E1.CRA.ag)o.af)y MBS0l 6@®O)()

Sir,

1.

Q866 ®:816S MAlldhoemo

The Vice Chancellor, Kerala Agricultural University
(herein after referred to as the University)

I/We do hereby tender to execute the works enateé in the Schedule accompanying in accordantte wi
the terms in your tender notification dated ......... apecifications and conditions of contract in foice
the Kerala Agricultural University Engineering wing

The preliminary Agreement on stamp paper dgpesi is also enclosed.

I/ We further agree to complete the work in.......... weeks/months from the date of receipt of Order to
start the work, and/or in the case of piece workniain the minimum rate of progress specified ia th
tender Schedule.

IfWe......cooooe do agree to accept and carry out suetiions of the work included in my/ our tender
as may be allotted to me/us if the work be notigiteeme/us in full.

In consideration of I/We being registered asoattactor in the Kerala PWD and invited to tendewe
agree to keep the tender open for acceptance........ foaysthe due date of submission therein of and not
to make modifications its terms and conditions \urace not acceptable to University.

I/ We agree that the arbitration shall not beesns of settlement of any dispute or claims agisuit of the
contract.

Asumof Rs........... is hereby forwarded in DD depatit............ receipt of a Scheduled Bank as earnest

money. If I/ We fail to keep the tender open asedaid of make any modification in that terms aodditions
of tender which are not acceptable to University.

OR
If after the tender is accepted, I/ We fail to axecthe agreement as provided in clause 13 of tende

notifications or to commence the execution of therks as provided in the conditions. I/ We agred the
University shall, without prejudice to any otheght or remedy be at the liberty to forfeit the sa&tnest money
absolutely and also recover from me/us the entiss lthat may be caused to the University by the re
arrangement of the work or otherwise under the ipions of the Revenue Recovery Act or otherwise,

DECLARATION

I N e e do hereby declar¢hat, | am
not related to any University servant who is inrgeaof or having control of the work. The relatibigsin
this regard is restricted to the list given in 8ection 6 and Schedule 1A of the Companies Act 1BaBo
admit unconditionally that if at any stage the abowndition is found to have been contravened, angest
money and Security Deposit shall be forfeited awtmact entered into shall be cancelled.
W do hereby distinctly and exgssively declare and acknowledge
that, | have read the Kerala standard specificataomd the preliminary specifications excluding GRa@3
and other clauses relating to arbitration contained
Acc: i) Tender schedule

ii) Earnest money Rs................ 1 P

iii) Signed copy of specification

iv) Signed copy of plan.

Usual signature of Tenderer..............cooivveieiiennn.

Full

NaME .

Nationality ... ... ..o

Place of resSidenCe.........coovv i,



SPECIMEN FORM OF AGREEMENT TO BE EXECUTED IN STAMP PAPER WORTH Rs. 200/-
IS ATTACHED WITH THE TENDER

The preliminary agreement entered into on this............... dayof........ccccee. 20 and between Bieector
of Physical Plant for and on behalf of the Vice-Gtellor Kerala Agricultural University (herein aftealled the
University) of the one part and Shri........................... (herater full name and address of the Tenderer

herein after called the tenderer) of the other paidr the execution of the work

WHEREAS the University invited tendered for the Wor..............ocooiiii i,

(Here enter the name of the work) By notifioatNo.............................. dated. Inthe............

AND WHEREAS PARA 13 OF THE NOTICE INVITING TENDERSTATES AS FOLLOWS:

Before commencing work or within a week after ttadedwhen the acceptance of tender has been intnate

him, the tenderer shall deposit a sum sufficieningike up the balance of 5 percent of the probableevof

contract, which together with the amount of earmeshey deposited shall be treated as securityhfoptoper
fulfillment of the same and shall execute an agesgnfor the work in the prescribed form. If he $aib do this

or in the case of place work contract maintain ecfed rate of progress (to be specified in eaatedn the

tender schedule) the earnest money and the sedeiysit shall be forfeited to the University anelsh tender

shall be called for, of the matter otherwise digubsff. If as a result of each measure due to #fault of
tenderer to pay the requisite deposit, sign cotdrac take possession of the work, any loss tolthiversity
occurs the same shall be recovered from him asuare revenue, but it should be a saving to thavéigity
the original Contractor shall have no claim whettwgrthe difference. Recoveries on this or any otwount
will be made from the sum that may be due to thet@ator on this or any other subsisting contraétsnder
the Revenue Recovery Act or otherwise as the Usityemay decide.

NOW THEREFORE THESE PRESENTS WITNESS AND IT IS MUALLY AGREED AS FOLLOWS.

1. The terms and conditions for the said contractrimatieen stipulated in the said tender form to whinch
tenderer has agreed one copy of which is herebgrajgal which forms part of this agreement. It issadr
that the terms and conditions stipulated theredll &find the parties to this agreement except éoetktend
to which they are abrogated or altered by expressd and conditions therein agreed to and in which
respect the express provisions therein shall sagerthose of the said tender form.

2. The Tenderer hereby agrees to undertake, perfochfudfill all the operations and obligations context
with the execution of the said contract work viz................(herein enter the name of work) is awarded
in favor of the Tenderer.

3. If the tenderer does not come forward to execueotiginal agreement after the said work is awaratead!
selection notice issued in his favor or commitsabheof any of the conditions of the contract agussited
in clause 13 of the notice inviting tenders as gdatbove within the period stipulated them the ©Ersity
may rearrange the work otherwise or get it doneadegentally at the risk and cost of the tenderer the
loss so sustained by the University can be relefised the tenderer under the revenue recovery rattifa
arrears of land revenue as assessed quantifiedixatiof adjudicating authorized by University tinis
behalf taking into consideration the prevailing Rulvorks Departments rates and after giving dutceo
to the tenderer. The decisions taken by such atghofficer, or officers shall be final and conslue and
shall be binding on the Tenderer.

4. The Tenderer further agrees that any amount fownsl td the University under or by virtue of this
agreement shall be recovered from the tenderer fhisnE.M.D. and his properties, movable and
immovable as arrears of land revenue under theigioms of the Revenue Recovery Act. For the time
being in force or in any other manner as the Usigmay deem fit in this regard.

In witness of whereof Shri............................ Director of Rigal Plant (here enter the name and
designation) for and on behalf of the Vice-Charmmell Kerala Agricultural University and
Shrive i, the Tenderer here set their handshenday and year first above written.

SIgNEd DY ShFi.... (officer/offiers)

University in the presence of witnesses:

1.

2.

Signed and delivered by Shri..........c.ccooii i (Tendérierthe presence of witnesses.

1.

2.



KERALA AGRICULTURAL UNIVERSITY
DIRECTORATE OF PHYSICAL PLANT
VELLANIKKARA

(Engineering Sub Division Vellayani)

NOTICE INVITING TENDERS FOR WORK AND FORM OF TENDER

Name of work : Renovation of street lights insicVBVIRSS school compound - CoA,

Vellayani
Locality .........ccovvvvnnnnnn.
Probable amount of contract © Rs. 2,32, 175/-
Value of tender documents : Rs525/-
Earnest Money : Rs. 5,850/-
Time of completion . 30days
Last date of tender: :  3.30 PM on 172017

Name and full address with Classand Reg. NO & ....iceeeei i,

No of Tenderer



KERALA AGRICULTURAL UNIVERSITY
NOTICE INVITING TENDERS FOR WORK

PART — |

Sealed tenders are invited for and on behali®@¥ice-chancellor of the Kerala Agricultural Warsity from
Registered Contractors of P.W.D of Class A/B/C&Dttee work of Renovation of street lights inside
SAMMRSS school compound - CoA, Vellayani.

The terms and sub heads of works to be doneruemerated in the subjoined schedule. Unlesswide
specified, the tender must be for the whole or imayvidual work and part tenders are liable to cgmn. A
Contractor may tender for more than one work wlith ¢arnest money deposit specified in each casshiilt
not tender for any part of a work only, unless #jEdly so required.

All works shall be done in conformity with tispecifications and conditions of contracts in foirt¢he Kerala
P.W.D. In cases of schedule rate contract, Tenderst quote their own rates specifically for eaemitwithout
reference to the departmental estimate or the muSehedule of Rates. For percentage rate conbrayta
single rate as an overall percentage above or betoat the rate given in the schedule by a singteyeat the
bottom of schedule under the head quoted rateeo€Ctintractor by scoring the irrelevant portion attgsting
all the corrections.

The rates quoted shall be inclusive ones, covesihghe operations contemplated in the specificetiand
tender schedules and all incidental work neceskarguch operations such as shoring, bailing, fovark,
scaffolding etc. The rates quoted shall be ingkisif sales tax.

Tender sealed and endorsed as such with the pamvork clearly written thereon should be delectiat the
office of Director of Physical Plant, Kerala Agrltural University Vellanikkara, Thrissur before 88M on or
before17/01/2017 They will be opened at the Office of delivery thhe same day at 4 .00 PM by the Director of
Physical Plant or such officer as may be authoriretiis behalf in the presence of such of thosedEeers or
their authorized agents as may be present. Thieastmiaunt of each tender or the percentage abotelow will
be read out. The tender and all corrections irtehder will be attested by the tender openingeffivith dates
and initials and by the Tenderer, if present. Adiscorrections, which remain unattested by thelézer, will
be made out and pasted to each tender. The retwiptd accompany each tender for an earnest maeposd
of Rs.5,850/- .The earnest money may be produced in the form of:

a) Deposit—at—call on a scheduled bank assignefhvaur of the Director of Physical Plant of Kerala

Agricultural University.

b) Cash remittance and demand drafts are not rigrecepted. The officer receiving the tenders piay
considers necessary relax this rule and permit aadliemand draft being received in special cases.
Tenders not accompanied by such deposit will natdresidered.

Selected Contractor will be required to producewme tax and sales tax clearance certificate, bdiode
payment is made for the work and before securipodits are released.

The Contractor submitting tender should producdesopf solvency certificates clearly indicatingvithat
extent they are solved from the Tahsildar of tthektsvhere they reside along with their tenders.

Each Tenderer must also send a certificate of iectam verification from the appropriate income tax
authority in the form prescribed therefore. In tase of proprietary or partnership firm, it will becessary to
produce the certificate aforementioned for the gedprs and for each of the partners as the cagsebmalf a
certificate had already produced by the tenderenduhe calendar year in which the tender is madespect
of a previous tender it will be sufficient if pamtilars regarding the previous occasion on whichctréficate
was produced are given. All tender received witteaertificate as aforementioned will be summanjgcted.

The tenderer shall examine closely the Kerala Betetandard specifications and also the Indiamdsted
institute specification contained therein, and dige office copy of the Kerala Standard Specifamatand its
addendum volume in token of such study before sttimgihis tender unit rates which shall be for med
work in site. He shall also carefully study the wireg and additional specifications and all the duoeats,
which form part of agreement to be entered intdheyaccepted Tenderer. The Kerala Standard Spegaifits
and other documents connected with the contradi ascspecifications, plans descriptive specificatbeet
regarding materials etc. can be seen at any timaglaffice hours on office days in the office betDirector of
Physical Plant/Executive Engineer

A copy of the set of contract documents can alsbdmpayment oRs 525/-for each set.

The Tenderers attention is directed to the requerdm for materials under the clause “Materials and
Workmanship” in the preliminary specification mads conforming to the Indian Standard specifiaataall
be used on the work, and the Tenderer shall qusteate accordingly.



10.

11.

12.

13.

14.

Additional Performance guaranteefhe Contractor who quote very low ratell% to 2B&tow will remits

performance guarantee with view to curb tendenguimte low rate and execute the works unsatisfiytor

a) If these quoted rate for works below 50% it will fegected.

b) If the quoted rate is between 11% to 25%,belownesdt rate the Contractor will remit Performance
guarantee equal to the difference between estinf2a#€3 and quote PAC. This will be released after
satisfactory completion of the work after payinggi bill.

Every Tenderer is expected before quotisgrdtes to inspect the site of the proposed wHk.should also
inspect the quarries and satisfy himself aboutoginelity and availability of materials. The namesgogrries,
kilns, and etc. wherefrom certain materials arédoobtained will be given in descriptive, specifica sheet.
The best class of materials to be obtained frongttegries or other sources defined shall be uséteinvork. In
every case the materials must comply with the eelegtandard specification. Samples of materiatsaisd for
in the standard specification, or in this tendetfa@or as required by the Director of PhysicalnPia any case,
shall be submitted for the Director of PhysicalrPRapproval before the supply to site of workbegun, if the
Contractor after examination of the source of niakercomplying with standard or other specificatiaf the
contract cannot be obtained in quality or suffitiguantity from the source defined in the desoripti
Specification sheet he shall so state clearly sntéinder and state wherefrom he indents to oblt@imtaterials
subject to the approval of the Director of Physkelnt.

The University will not, however, after acceptarafea contract rate, pay any extra charges for fioacany

other reasons, incase the Contractor is found tatdo have misjudged the materials available. i@ of the

Contractor is directed to the standard “Preliminapgcification regarding payment of seignoragés &tc”.

Note; The University does not undertake to comston make available any approach road or anyratieans

of approach to the proposed work site and the testiall got acquainted with the available means of

approaches to the proposed site and quote for dhieus items. The University shall not be liabde any
claims raised later., on the plea of non-availgbdr non access to the site.

The tenderer’s particular attention isndrao the section and clauses in the standarditRirelry Specification’
dealing with—

1. Test, inspection and rejection of defective mate@dad work. 2. Carriage

3. Construction plant 4. Water and light

5. Cleaning up during progress and for delivery 6. Accidents.

7. Delays &articulars of payment.

The Contractor should closely pursue all the spedibn clauses, which govern the rates, whichsttendering.
In consideration of the tenderer being alloweduote for the work, he should keep the tendenfior a period
of four months from the date of opening the tendkming which period or till the tenders are dedide
whichever is earlier, he will not be free to withdrthe tender. Any such withdrawal will entailffture of the
earnest money deposited for the work.
If due to departmental or administrative reasomsfound necessary to keep tender open for fugikeod prior
consent of the tenderer shall be obtained in vgithevery further period of one month.
Before commencing work or within a week after ttadedwhen the acceptance of tender has been intnate
him, the tender shall deposit 5 % the probable evaficontract as performance guarantee at ledét &0
performance guarantee shall be in the form of trgefixed deposit and rest in the form of bank guree shall
execute an agreement for the work in the prescribed. In addition to the performance guaranteeusty
deposit for the work will be collected by deductioom the running /final bills @ 2.5% of the graasount till
the expiry of the defect liability period. If hails to do this, or in the case of piece work cacts maintain a
specified rate of progress (to be specified irhezse in the tender schedule), the earnest mowkgexurity
deposit shall be forfeited to the University andsfi tender’'s shall be called for, or the matteetise
disposed off. If as a result of such measurestdube default of tenderer to pay the requisiteodép sign
contracts or take possession of the work, anytslse University occurs the same will be recovered him
as arrears of Revenue, but it should be a savingedJniversity the original Contractor shall hawe claim
whatever to the difference, Recoveries on thisngr @her account will be made from the sum that imaylue
to the Contractor on this or any other subsistioigt@acts or under the Revenue recovery Act or otiseras the
University may decide.
Executing of agreement for works will be made witthie time limit prescribe as follows:
a. Time allowed for executing agreement without fin# &4 days from the date of acceptance of tenders.
b. Further time of 10 days shall be allowed to exeageement by imposing a fine of 1% of the PAC scibj
to a minimum of Rs.1000/- and maximum of Rs.25000/-
c. Tenders will be rejected if agreement is not exatwtithin 30 days and work will be awarded to tlestn
lowest tenderer as stipulated under 4-10-05 ottue.
The acceptance of the tender rests with theclir of Physical Plant who does not undertakect®pt the
lowest or any particular tender.
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The right to carry out the work either in camfiity with or in a manner entirely different frore terms of this

invitation that may be considered most suitabletebr subsequent to the receipt to tenders degitencies
of work is reserved with the University.

Drawings schedule of quantities, specificatiohwork to be done and conditions of contract éoelmtered into

can be seen at the office of the undersigned amd/ttre AEE / EE on any working day during officeuns. It
shall be definitely understood that the Universityes not accept any responsibility for the corressnor
completeness of the schedule, that the schedlilgbie to alteration by omissions, deductions, dditions at
the discretion of the competent University officeras set forth in the conditions of contract. Témderer will
however, base this tender amount in the case gi kum tender, on the basis of those quantities etc.

Tenders not submitted in such printed forms,sa@bmitted incomplete in any respect whateverhsas

unattested errors and corrections in rates, umiggmmunts (figures not expressed in words) tothl€antract
not entered etc. shall be liable to summarily régec

The Earnest Money Deposit of the unsuccessful tsndél be refunded immediately after tabulating th

tenders keeping only the earnest money of thetfirse lowest tenderers.

The Earnest Money Deposit of the remaining, unsssfoétenderers will also be refunded within a wéekn
the date of acceptance of the tender.

Solicitor’s fee, if any, to be paid to the Laificers of the University for scrutinizing or drawy up of
agreements, will be paid and the same recovered the successful tenderer.

Tenderers must also state in their tendeheif tire prepared to carry out at their tenderexsrsiich portions of

the work as may finally be allotted to them by oéfi deciding tenders.
(8) The successful tenderer will have to carry 2% more of the estimated quantity of every itenl @

Agreed PAC at his agreed rates.
Any further information necessary can beaoted at the Office of the undersigned on all wagkélays during

office hours.
The work should be completed in all respac30 days from the date of the order to start weiiksued and at
the rate of progress specified below.

No. Period Rate of progress
1 30 days 100%
2 months %
3 months %
4 months %

Payment on lump sum basis or by final messent at Unit prices.

a)

b)

d)

e)

Final measurements need not be taken unless éithelontractor or the Director of Physical Plastirols
extras to or deductions from the quantities of SoheA.
In cases final measurements are claimed, they d$®ltaken only for those items for which either
Contractor or the Director of Physical Plant claifimal measurements and the quantities of the neimgi
items in Schedule A shall be accepted as corrdw. [Tmp sum amount mentioned in the agreement will
then be varied by addition thereto or deductingeeom as the case may the difference (if anyjwben
the amounts mentioned in schedule A for such itantsthe amounts arrived at by calculation at cobtra
rates based on the revised quantities for the salbtained by the final measurements aforesaid.
Clause 23(b.b)"when payments on earth work excee800ni are made based on tape measurements, the
Contractor shall give a declaration in writing teeteffect that he agrees for the recovery of ther ov
payments, if any, from the next bill”.
It shall be accepted as a condition of the emttthat the payment of the final bill to the Cawtor less the
withheld amount and his acceptance thereof shaltdate full and absolute release of Universignirall
further claims by the Contractor under the contract
Payment for additions and deductions for omissi No authorised variations shall vitiate the cocttfaut
additions and omissions shall be measured up aatiwlih in accordance with Clause 23 (b).
Items of work not expressly or impliedly debed in the schedule, plans or specifications véltieated as
“extra”. They will include only items of works, wdh though highly necessary for the proper exeoutib
the work and for its completion, were not providedin the original contract.
1. The execution of an extra item of work and paymiherefore will be based on the following
conditions.
i.) There shall be an order in writing to execute tkieaeitem of work duly signed by an Engineer not
below the rank of an Assistant Executive Enginedote its commencement.
ii.) If the Contractor finds, after examining the spieaifion and plans that extras are involved, he
should give notice to the Engineer to this efféatlisproceed with the execution of the extra item,
only after receiving instructions in writing frorhe Engineer.




2. Extra items may be classified as additional suldstit or altered items, depending on their relation
otherwise to the original item or items of work.
3. The rates for extra items shall be worked out ésvbe

i.) Inthe case of all extra item whether additionkérad or substituted, if accepted rates for icehti
items provide for in the contract, such rates sbhalbpplicable.

ii.) In the case of extra items whether altered or &ubsd, for which similar items exist in the
contract, the rates shall be derived from the paljitem by appropriate adjustment of cost
affected components. The percentage excess octiletof the contract rate for the original item
with reference to the departmental estimated rasdl ®e applied in deriving the rates for such
items.

ii.) In the case of percentage rate contract, applyimg gercentage excess or deduction to the
departmental data rate as per the original schemtulehich the tenders were invited shall arrive
the rate for extra item.

4. Wherever the term “Departmental data rate” appedrshall mean the rate derived from the

Departmental schedule of rates and shall includeegance charges and Contractor’s Profit.

(8 In cases in which the Contractor has execeigh items not contemplated in the agreement but
the rates of which require sanction of higher arities, the Director of Physical Plant may, in
such cases, sanction advance upto an amount ne¢édirng 75% of the amount for the items at the
rate worked out and certified by the Sub-Divisioffi€@r. The Assistant Engineer shall in all such
cases promptly record all authorised extra itemsceted by the Contractor including detailed
measurements and quantities thereof in the MeasumeBook. He shall neither enter any rate for
the same in the Measurement Book nor include as exira items in the body of the bill. When
the bill is received in the Sub-Division, the SulyiBion Officer shall prepare a separate statement
for those extra items showing the items executadntity of each item, rate for each item worked
out by him based on agreement conditions and amfmunéach item on the basis of the rate
worked out by him. He shall also furnished a fieete to the effect that he has personally
examined all the extra items and they are bonafidee amount payable for these items will not be
less than Rs............ /-.(amount to be specified) and tiare is no objection in paying 75% of
this amount as a secured advance. On receipedbithwith the above statement and certificate,
the Division Officer may make payment not exceedihg amount recommended by the Sub
Division Officer as a lump sum secured advancevarks done but not billed for.

Arbitration shall not be a means of settlementrof dispute or claims arising out of the Contract.

(@) All disputes and differences arising out lnd Contract shall be settled only by the civil ¢caarwhose
jurisdiction the work covered by the contract imated, or in whose jurisdiction the contract wateeed
into in case the work extends to the jurisdictibmore than one court.

The Contractor shall not without the previous siamcin writing of the authority accepting the tendexecute

any power of attorney in respect of any matterching this contract and any such power of attormegcuted

without such sanction shall not be recognized bgeobinding upon the University or their Officer$.shall be
entirely within the discretion of the authority apting the tender either to grant such sanctiorefifse it or
revoke a sanction once given.

No part of the contract shall be sublet withouttteri permission of the Director of Physical Plaot shall

transfer be made by power of attorney authorizithgis to receive payment on the Contractor’s behalf

The Director of Physical Plant or other sanctiordghority reserves the right to reject any teratethe entire
tender without assigning any reason therefore.

In making payment, the total amount of thedoilinded of correct to the nearest rupee

Tenderer should declare that they are noteglet any University servant, who is in charge ofi@ving control

of the work. Relationship in this will be restectto father, mother, son, daughter, brother, rsidteect uncle,

nephew, father-in-law, brother-in-law, mother-invlasister-in-law, and first cousin of the officesrcerned. If

the above condition is found to contravened, wheay ttender the earnest money/security deposit ef th
tenderer/tender will be forfeited and the contexttered into will stand cancelled.

The Contractor will provide his own tools arldm, stores sheds to store his own materials disawehose

supplied by the University and will be entirely pessible for proper use and safe custody of therlaind also
for any loss, damages, theft, mishandling, weatlgeor any cause whatsoever.

In case of schedule rate contract, if differatés are quoted for the same specification okwader identical

working condition at the same site/indifferent apgiees of the schedule the lowest quoted ratebaithccepted
for the items in all the appendices.

The Contractor shall be responsible fordafety of the labour employed by him and he dballiable to pay

the necessary compensation in case of accidemqsrabe Workmen’s Compensation Act. The Contraatitir
also be liable to abide by the fair wage clauseditimm attached separately. The provision of tbetact
labour (Regulation and Abolition) Act, 1970 andesulissued there under are binding on the Cdotrac
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If the University undertakes to supply partar materials no claim for extra payment on act@d delay in the
supply of these materials will be entertained.

In the case of construction of staining &llsy excessive tilts, if any, occurring to theesd which is more than
the percentage allowed as per rules will have tadwmtified by the Contractor at his own cost andhié
Contractor fails to attend to the same it will et gttended to by other agency and the cost theeeof/ered
from the original Contractor.

The Contractor should take a license unldercurrent explosive rules to enable him to manufacand posses
the quantity of gunpowder required by him for blagt if necessary. It shall be accepted as a ciondibf
contract that the landed property of or bank degmssied on which the Solvency Certificate wagddsby the
Revenue Department and produced during the timRegfistration will not be alienated during the pdriaf
contract without the permission of Government.

The Contractor shall employ engineering persbas detailed below for a period of one or tworgesccording
to the tenure of the contract and pay a minimumesags per standirrgles.

The Contractors technical personnel to supertisenvorks will be as follows.

For works costing from Rs.10 lakhs to 20 lakhs -Oné Diploma holder)

For works costing above Rs.20 lakhs - (One Di@dolder)

For Pre-qualification - (One Degree holdeD&e Diploma holder)

Tenders, which are not in conformity witisttender notice, are liable to rejection.

This tender notice with the conditions stdterein will form part of the Contract documents.

In the case of schedules contracts whenaties quoted for a particular item in figures aratds disagree, the
rates quoted in words will be taken for the purpofthe settlement of the contract. The Contraidtdround to
accept these rates if the contract is awardednto [8imilarly in the case of percentage rate cantwhen the
overall percentage rates quoted in figures and syadisagree the rates noted in words will be tdkerthe
purpose of the settlement of the contract, the @etur, is bound to accept these rates if the aonhts awarded
to him.

The entries in the tender schedule issuedéyniversity are in no way to be corrected by ézadand if the
tenderer have to note anything, they should naestime as footnote in the bottom of the pagehelténderers
make any correction in the tender schedule theetsnale likely to be rejected.

In the case of the percentage rate contfaepverall percentage rate quoted by the contshet| not be varied
on any account whatever and it shall hold goodfoitems done irrespective of variations in quéedi

The quantities provided for in the schedukeymaary and the Contractor should be prepared topdo 25%
excess over the schedule quantities at his quated for the work.

All conditions laid down in the Notice inwig tender and form of tender be binding on thetrean.

It shall be the responsibility of the Coita to obtain necessary land for stocking the nelsefor the work.
For the conveyance of earth or other matetla Contractor may adopt head load, cart loady load or any
other mode of conveyance as he likes for his owrvenience and the rates quoted shall never beasedeon
the plea that he has to provide a different modepaf/eyance than that stated in the tender.

Roofing tiles, hip tiles, wire cut bricks; &uretc. required for the work shall be purchasesirfrsuppliers
approved by the Director of Physical Plant.

Machinery required for the work will be hiredt to the Contractor if available with the Unisiy and the hire
charges for these where no specific rates are fixéender document, will be recovered at the rageper the
rules on the Kerala P.W.D.code in force at the tohsupply. The rulings of the Director of Physi®dant on
this will be binding on the Contractor.

Schedule of source and other particularsrdigg materials is separately attached. The detaited herein are
only approximate and the tenderer are advisedsjoeict the site and satisfy themselves to thquedy of the
load and availability of materials etc. before terlg for the work. Any plea put forward later fom enhanced
rates on grounds of the materials available andod etc. will not be entertained.

The quantities shown in the schedule ‘A’ arpragimate. The Contractor is bound to carry ouealiess over
and above the agreed quantity if found necessaigglexecution at his agreed rates.

The quantities given here are those upon witiehtender cost of the work is based, but theysaigect to
alterations, omissions, deductions or additionsvided for in the conditions of this contract and dot
necessarily show the actual quantities of workdalbne. The unit rates noted are those goverragment for
extras or deductions or omission according to theditions of the contract as set forth in the pnétiary
specification of the Kerala Detailed Standard djmation of this contract.

Indian Standards Institution will record timeasurement of works done as per the Indian Stdridathod of
measurement 1.S.1. 1200-1958 published.

Payments for blasting of rock and boulders tdl made either for the quantity measured in solidor the
stacked quantity, after deduction of 33.34% foidgpiwhichever is less.

It is to be expressly understood that thasueed work is to be taken net (not withstanding eummstoms or
practice to the contrary according to actual qtigstiwhen in place and finished according to drgwior as



may be ordered from time to time by the DirectoPblfysical Plant, and the cost calculated by measemeor
weight at the respective places without any additicharges for any necessary or contingent workeected
therewith. The rates to be quoted for works i@ ahd complete in every respect.

54.  Extra item: ‘Extras’ shall mean items of therk not expressly or by implications describedhr schedule;
plans of specifications. They will include onlgiits of works, which though highly necessary for pheper
execution of the work and for its completion wewd provided for in the original contract. Paymeftsach
extra items will be made on the basis of extra #&andition vide Clause 23(e).

Note:-Wherever the term ‘data rate’ appears, it simdhn the rate derived from the P.W.D. schedulatefrand shall
include conveyance charges and Contractor’s profit.

55.  Except for extra items under the contract,dherall percentage rate accepted and specifiederagreement
shall not be varied on any account whatever, astatl hold good for all items done irrespectiVevariations
in quantities. For extra items the conditions giwaderclause 54 will be followed.

56. The Contractor shall have no claims for &8s due to unforeseen circumstances includingt shaqply of
materials of suspension of work due to any reason.

57. The University reserve the rights to abandanwiork at any stage if such a course is found sacgsn the
interest of the University, irrespective of whavé@deen agreed to herein and the Contractor wippdid only
for the finished items of work. No claim for conmzation put forth thereby will be entertained.

58. The work shall be completed in all respect alsd at the rate of progress within the time liamtl stipulations
in the Notice Inviting Tenders, failing which the@ractor is liable to be fined as stipulated. Ex&ension &
Time of Completion will be granted at a time shadt exceed 25% of original time or 6 month whictreis
less. The maximum extension can be granted forré limited to half of the original Time of completi.

For extension of time fine will be imposed at tbédwing rates.

Period of extension Rate of fine

For the first three months - 1% of PAC
For every three months

Beyond first three months - 2% of the PAC

59. Defect, if any noticed within 6 months unlepedfically provided otherwise from the date of quetion of the
work shall be got rectified by the Contractor, efallt of which this will be attended to by depagtrhand the
cost for making good will be recovered from the €actor.

60. The Contractor agrees that before finalnpanyt is made on the Contractor, he shall sign aiidet to the
Director of Physical Plant either in the measuremaook or otherwise as demanded a valid release and
discharge from any and all claims and demand whkatsofor all matters arising out or connected vitth
contract, provided that nothing in this clause Istischarge or release the contract from his litéed under the
contract. It is further expressly agreed thatBEtector of Physical Plant in supplying the finakasurement
certificate need not be bound, by the precedingsomeanents or payment. The final measurements/ibathe
Director of Physical Plant shall be final, concligsand binding on the Contractor.

61. The Contractor shall be liable for any lossseaito the University on account of the above wockuding any
that may arise due to non-fulfillment of the Cont. He should comply with the rules laid downtire
Central P.W.D. contract regulations regarding feages.

62. The Contractor shall see that the tribat®focality are employed to the extent possible.

63. It shall be accepted as a condition of cantthat the landed property or bank deposit baseavioich the
solvency certificate was issued by the Kerala Agtical University and produced during the time of
Registration will not be alienated during the pdriof contract without the permission of Governmeiate
G.O.(P) No.136/74/PW dated @ugust 1974.

64. The rates quoted by the Contractor for théuaritems shall be inclusive of all tools and péarequired for the
proper execution of work all other incidental ctesgnd separate claim for these will not be entedaunder
any circumstances.

65. For materials issued for the work but not umed not returned to the stores sales tax at #nping rates will
be recovered in addition to the departmental regopkes 20 percent storage.

66. Metal of the required sizes alone should tmaight to the site of the work, breaking bouldersubble in to
metal will not be allowed either on or the siddalw# road. Metal should be stacked on one sidbeofdad only
and in such a way as not to cause any hazardafiictr The stack should be formed as per the statedprofile
current in the department.

67 Granite stone metal supplied should be sound, audh and durable, free from any decayed mattéodn
uniform colour and texture. Each piece should rehagp angular edges. The metal should not als@itoany
quarry dust or earth.

68 Siliceous gravel shall consist of any hard nodules more than 40mm nor less than 6mm dia. In any
direction, scraped from the hillsides and free frashmixture of earth of laterite chips.
69 Sand supplied should be clean, sharp and grittthéotouch, free from clay and other impurities and

obtained from running water sources.
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The Contractor will have to make his own arrangethém convey the materials supplied by the Univgrsi
and for stacking, if materials and site shed etcwiare found necessary for the proper executiomhefwork.
He will also be responsible for the safe custodthefmaterials till they are used on works.

If payment is claimed for metal supply 75 percehthe supply will only be made in the part bill. hg
spreading and consolidation should be done withimrhonths of supply.

The payment of the earthwork items will be madésasl measurements or tape measurements as per rule
prevailing the department.

The moulds, shuttering etc. required for the wdrkiitdd be made by the Contractor and got approved by
the departmental officers at site before use.

The Contractor shall be responsible for the payrméstles tax as per rules in force from time toetiand
the rates quoted for various items remain unaftebieany changes that may be made from time to itntiee
rate at which such tax is levied sales tax, andrire tax due to Government from the Contractor |
recovered from his bill for the work as per the iadwf the authorities concerned.

All sums due to the University under or by virtuehis contract shall be recoverable first from Heeurity
furnished by the Contractor and if the same is éounsufficient, such deficit amount shall be reame under
the provisions of the Revenue Recovery Act fortthee being in force or any other manner as the Ensitvy
may deem fit as though the same were arrears dfrlavenue or in any other manner as the Governmagt
deem fit.

Vide G.O. (Rt) No.568/91/PW&T Tvm dt. 6.5.91. T@entractor for this work shall be found to remit an
amount equal to 1% of the value of the work doneagnount of this contract, towards the employers
contribution to the Kerala Construction Worker’s Ndee Fund as provided in the Kerala Constructioorkérs
Welfare Fund Act 1989. This amount shall be recegearoportionately from the part bills and final for the
work and the Contractor shall be abided by sucbver@d.

The purchase tax will be recovered from the bilpas VAT rules. The liability for settlement oélgs Tax
on the works as stipulated by the Government friome to time will be that of the Contractor.

Who shall pay damages at the rates of 1% on ttimaed value of the contract for every day not
exceeding five days that work remains uncommentedgnéinished after the proper date and furtherrisuee
good progress during the execution of works, thent@@ator shall be found unless the contract pravide
otherwise in all cases in which the time allowed dowork exceed one month to complete one fourtthef
whole work to be done when one fourth of the whitee allowed, for it has elapsed, one half of trerkmvhen
one half of time has elapsed and three fourthsark when three fourths of time has elapsed ang#mlty
for the failure in either of these cases shallilee be that the Contractor shall be subject todzly damages
at the rate of 1% on the estimated value of theuarnof work that should be completed by that timevjed
always that entire amount of damages to be pai@mtite provisions of this clause shall not exceedhe
whole amount of retention plus the security deposit damages payable under the provisions of ¢tkasise or
clause 12 of the conditions of contract shall besatered as liquidated damages to be applied tagbeof this
University without reference to the actual lossained owing to the delay.

If during execution, the proportion of usage of eneatls issued departmentally alone is varied foictvithe
price has been fixed in the tender, the quoted obtdhe item will be allowed effecting short or ess of
departmental materials actually used as well asuiabharges for handling the short or excess iffaoyided is
in the same position.

All concrete should be machine mixed and vibrated.

The earthwork filling for new embankments shoulddoenpacted to 95% proctor’s density, in layers of
15cm thick. The top layer of 45cm should be cortghdo 100 % proctor's density. The department in
advance should be approved the earth used by theaCtor for such work. The University at its oamst will
test the embankment so formed, during and aftectimepletion of work. The Contractor should provale
facilities for the departmental field-testing stédf such works.

In road formation works at changing gradients &l@aertical curves will have to be provided as pRrC.
paper No.156 and horizontal curves will have talesigned and laid down as per I.R.C. paper No.119.

Supply of materials for first re-metalling and niktg should be completed first and got check meadu
before spreading for the first metalling is started

The machinery if any available with the Universityill be supplied to the Contractor on requisition
writing to the Officer-in-charge at the rates armhditions fixed by the Director of Physical PlaniThe
Contractor has to take the machinery from the stackreturn to the same spot at his cost and regplity and
maintain the same as per directions from the deysant

The Contractor should note his Register Numberddass of registration in the tender.

The overall percentage rate accepted and spedgifiekde agreement shall not be varied on any account
whatsoever and that shall hold good for all itemsedirrespective of variations in quantities.
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For schedule items of works, when incidental chargiech as ring bund, bailing out water, shoring ate
actually required but not specifically stated i ttender, it is to be understood that the rateteguby the
Contractor shall cover such charges also and ma extaccount of such incidental charges, if anly,b& paid.

For putting up ring bunds and bailing out water @entractor has to make his own arrangements and
design for the successful completion of the wofihe Contractor should inspect the site and satigfyself
about the local conditions previously. The Cortsashould be responsible for any damages causedalu
breaching of the ring bound of otherwise.

The formwork for taking reinforced concrete for dgéwork shall be preferably of steel; it shall be
absolutely rigid enough so as to ensure castirigeo$tructure to perfection. On either case, thet@ctor shall
get the type of formwork and centering approveaimhand by the Director of Physical Plant.

When M.S. rods of 16mm dia and above are to be usdbe work in length greater than the length
supplied, the joint should be welded if so ordetadelectric welding as per specification and wdldamples
got tested at the cost of the Contractor and theltréurnished to the Director of Physical Plantlits approval.
Welding of reinforcement will be paid as extra wsl®therwise specified.

In the case of bridge works test samples of coactesed in plain or R.C.C. work shall be regularly
prepared and tested according to the standard chethiie cost of the Contractor, when it is orddredo so.
The test results shall be promptly reported foreosdf Director of Physical Plant.

The rate given in the schedule for “earth work loawit will be applicable only for the first fouxera loads
beyond which only lorry load will be permitted foonveyance unless under special circumstances \sgipfiy
the University.

All items should be carried out as per the relewpeification in the C - 4517.34 KSS and as medifiy
the I.R.C. specification and all clauses of thelimi@ary specification excluding clause 65 and otbkwuses
relating to arbitration thereof should be compheth.

Fair wage Clause
a) The Contractor shall pay not less than fair wagekbourers employed by him for the work Fair wages

mean wages whether for the provisions for contathe time of inviting tenders for the work andettrer

such wages prescribed by the Central P.W.D. fobik#ict in which the work is done.

b) The Contractor shall, not-withstanding the provisiof any contract to the contrary, cause to bd fzi
wage to the labourers indirectly engaged on thekwacluding any labourers engaged by his sub
Contractors in connection with the said work afiéf labourers have been immediately employed by him

c) In respect of all labourers directly or indirecédynployed by him in the works for the performancehef
Contractor’s part of his agreement the Contrachalscomply or made to comply with Central P.W.D.
Contractor’'s Labourer Regulation made by the Gawent in regard to payment of fair wages, wages not
paid, deduction unauthorized made, maintenance agfe® register, and other items like employment-
inspection and submission of periodical returns @hdhatters of a like nature.

d) The Director of Physical Plant or Sub Division @i concerned shall have the right to deduct frben t
money due to the Contractor any amount requirednfibimated to be required for making good the loss
suffered by a worker by reason of non-fulfillmerittbe conditions of contract for the benefit of wers
non-payment of wages or deductions made from hieowages which are not justified by the termthef
contract or non-observance of regulations.

e) Vis-a-Vis the Central Government the contracsloall be primarily liable for all payments to bede
under and for the observance of Regulation afodeséihout prejudice to his rights to claim indenynit
from his sub Contractors.

f) The regulations aforesaid shall be deemed to keop#nis contract and breach thereof shall beeatin of
this contract

Clauses 1-17.3.4 KSS. — Accidents — Boardingghtlng — Observations — Watchman

a) When excavations have been made or obstacles lereput in public thorough fares or in places where
there is any likelihood of accidents, the Contrastmll comply with any requirement of law on thsbject,
and shall provide suitable boarding, lighting aratakman as necessary.

b) It shall be the Contractor’s sole responsibilityptotect the public and his employees against aotiffom
any cause and he shall indemnify University agaarsf claims for damages for injury to person or
property, resulting from any such accidents andshall, where the provisions of the Workmen’s
Compensation Act apply, take steps to properlyrmsgainst any claims there under.

c) On the occurrence of an accident which resultshe death of any of the workmen employed by the
Contractor or which is so serious as to be likelyasult in the death of any such workmen the Gatdr
shall within 24 hours of the happening of such @euots, intimate in writing to the concerned Section
Officer of the University the fact of such accidernthe Contractor shall indemnify University again#
loss or damage sustained by University resultingady or indirectly from his failure to give intiation in
the manner aforesaid including the penalties oesfiif any payable by University a consequence of
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University’s failure to give notice under the Worknis Compensation Act or otherwise conform to the
said Act in regard to such accident.

d) In the event of an accident in respect of whiompensation may become payable under the Workmen'’s
Compensation Act VIII of 1923 whether by the Coaotoa or by the Government as principle it shall be
lawful for the Director of Physical Plant to retasmit of moneys due and payable to the Contractoh su
sum or sums to money as may, in the opinion ofstiid Director of Physical Plant, be sufficient teen
such liability. The opinion of the Director of Rdigal Plant shall be final in regard to all mattarising
under this clause.

SPECIAL CONDITION
Contractor's who execute black topping work shadl bwn bitumen mixing plant as the time executidn o
works. In case he does not provide the bitumenngiglant at the time of execution the Contracsoliable to

be cancelled his risk and cost without any notice.

All other conditions and specifications of cactrare the same as those current in the P.W.D.

CONTRACTOR DIRECTOR OF PHYSICAL PLANT

12
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PART -1
A GENERAL SPECIFICATIONS

The rates tendered by a Contractor for the worK st@dude the cost of: -

a) All labour and supervision thereof, all materiaigpls, implements and plant of every description,
ladders, cordage tackle, etc. as well as the pmvisf safe and substantial scaffolding requiredtfie
proper execution of the work in conformity with thgecifications for the various items of work.

b) Supplying the requisite agency with necessary egeig, to set out the work as well as to afford
facilities for such examination of the work of thepartmental officers may at any time consider
desirable, as also to count, weigh and assistamteasurement or check measurement of the work or
materials;

¢) Providing and maintaining all temporary fences/tehs, lights, watchmen and danger signals and such
other precaution as are necessary, for the protecti the work or materials, as well as to protaet
public and those connected with the work from aeatd at the site of, or on account of the work;

d) All sheds, mortar mills and mixing platform of eyedind required for the proper execution of the kvor
according to the specifications;

e) All fees and royalties; and

f) Finally clearing away of all rubbish, surplus méksr plant etc. on completion of the work and
dressing and leveling off and restoring the sita tay condition prior to handing over the workthe
Director of Physical Plant or his authorised aasisand also its maintenance until so taken over.

In the case of supplies of material such as rubiimieken stone, gravel sand etc. which may haveeto b

measured prior to being used on the work the Cotutranust always stack or arrange them neatly oel le

ground, or on ground cleared and levelled by hintlie purpose in such manner as may be orderekieby t

Officer-in-charge so that they may be easily susikpof inspection and measurement, the cost ohsu

clearing, levelling and stacking or arranging beimguded in the rate of work. Each stock musstraight

and of uniform section throughout and of the dinems specified by Officer-in-charge. Materials not
stacked or arranged in accordance with instructissiged will not be measured and paid for.

The Contractor shall be bound to bear the expehdefense of any action or law proceedings that by

brought by person for any injury sustained owingnemglect of above precautions in connection with

execution of the work, and to pay any damages astivwhich may be awarded in consequence.

The Contractor shall also help himself out of aifficlities of penalties arising from interfereneéth

private property in the execution of the contract.

The Tenderer should state whether he has all thet plecessary for the execution of the work. rfthe

opinion of the Director of Physical Plant, Contrats own plant is neither sufficient nor suitabte the

proper execution of the work, the University mapply other available plant and recover reasonaiée h

for the same as per Clause 47. The Director okiealyPlant's decision in the matter shall be fiaat

binding on the Contractor.

The Contractor shall bear the running expensesisha@ of pay of the University staff attached t@hsu

plant and cost of repairs of all University plawhile in his possession on hire as also the costsibring

the same in good condition at the time of retura dllowance being made for fair wear and tear.

All materials and plant that are to be made oveh#&Contractor by the University shall be handeer o

the Director of Physical Plant or Store yards amel ¢harges for the respective as also for staciiag

materials neatly and in regular heaps on the graurgheds to which they are brought shall be deeimed
be included in the rates for the work.

Unless otherwise specifically provided for in then@ract, the Contractor shall at his own cost kekp

portions of the work free from water whether duespoings, soakage or inclement weather and in & nea

and sanitary condition and shall also see thandga and sewage are prevented from entering thefit
work or accumulating therein.

The Contractor shall be responsible for the praper and bear the cost of protection of materialdema

over to him by the University for use on the womdabear any loss from deterioration or from faulty

workmanship or any other cause. The cost of nasetinus allowed to deteriorate amounting as isdoe
an excess issue over sanctioned quantities wilebevered at rates as per Clause of the notidéngv

Tenders. The orders of the Director of PhysicanPlin the matter shall be final and binding on the

Contractor.

The Contractor shall be responsible to see thatlalel or other pegs, profiles, bench marks, mason

pillars or other marks set up by the Engineeringi@Vior guidance in the execution of the work ar¢ no

disturbed, removed or found disturbed, removedestrdyed they will be replaced by the Departmettet
cost of the Contractor.

Any materials brought to the site of work or anyrkvdone by the Contractor but rejected by the @ffin-

charge as being not up to the specification shathé case of materials supplied by then and trem®ved
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from or broken up at the site or work and in theecaf work done be dismantled or rectified at tkige@se

of Contractor as may be ordered by the Officerhiarge.

In all cases whether so specified in the contractad, the work shall be executed in strict accoogawith

the Contractor’s accepted tender and these spaiifis and with such, further drawings and spegifics

and orders as may from time to time be issued &pihector of Physical Plant.

Whenever the Contractor is ordered by the DirecbrPhysical Plant or his authorised assistant or

subordinate to execute any items of work whichasin the tender, it shall be the Contractors’ diotget a

specific price arranged for the items and to saeittis written in the work spot order book (whishall be

provided by the Director of Physical Plant and kiepthe work by the subordinate in charge) and thist

order is initialed and dated by the Contractor #redofficer ordering that particular item of workor any

extra item executed by the Contractor and not sered in the work spot order book and initialedhbloy

the Contractor and the Director of Physical Plamtecng such extra item that Contractor shall hawe

claim for extra payment.

1) Before starting the work the Contractor shalkenall arrangements to obtain wiring sanction fria
K.S.E.B. after giving necessary application.

2) The Contractor after completion of work shall mallearrangements to effect the service connections
and testing the installations.

3) Final bill for the work done will be paid only aftgetting service connection and satisfactory mesti

4) The materials and fittings shall be got approvedhsyD.P.P., A.E.E. (Ele.) before they are used.

SPECIFICATION

(A) Schedule of rates and probable quantities
(In separate sheet)

(As current in the Kerala Public Works Department)

Signature of tenderer....... ..o

14



