No.05

KERALA AGRICULTURAL UNIVERSITY
TENDER

Name of work: 200 S22 §2em1eaem emuadnloal 2pQaoallond GeQE)Qalem e

Sir,

1.

wn

The Vice Chancellor, Kerala Agricultural University
(herein after referred to as the University)

I/We do hereby tender to execute the works enat@e in the Schedule accompanying in accordantte wi
the terms in your tender notification dated ......... apecifications and conditions of contract in foice
the Kerala Agricultural University Engineering wing

The preliminary Agreement on stamp paper dgyei is also enclosed.

I/ We further agree to complete the work in.......... weeks/months from the date of receipt of Order to
start the work, and/or in the case of piece workntain the minimum rate of progress specified ie th
tender Schedule.

fWe.......coooeens do agree to accept and carry out suztions of the work included in my/ our tender
as may be allotted to me/us if the work be notgiteeme/us in full.

In consideration of I/We being registered asoatactor in the Kerala PWD and invited to tendewke
agree to keep the tender open for acceptance........ foaysthe due date of submission therein of and not
to make modifications its terms and conditions \lirace not acceptable to University.

I/ We agree that the arbitration shall not baemns of settlement of any dispute or claims agisumt of the
contract.

AsumofRs........... is hereby forwarded in DD depatit............ receipt of a Scheduled Bank as earnest

money. If I/ We fail to keep the tender open agedaid of make any modification in that terms aoadditions
of tender which are not acceptable to University.

OR
If after the tender is accepted, I/ We fail to axecthe agreement as provided in clause 13 of tende

notifications or to commence the execution of therks as provided in the conditions. I/ We agred tha
University shall, without prejudice to any otheght or remedy be at the liberty to forfeit the sa&tnest money
absolutely and also recover from me/us the entiss lthat may be caused to the University by the re
arrangement of the work or otherwise under the iprons of the Revenue Recovery Act or otherwise,

DECLARATION

I N e e do hereby declar¢hat, | am
not related to any University servant who is inrgjeaof or having control of the work. The relatibipsin
this regard is restricted to the list given in 8extion 6 and Schedule 1A of the Companies Act 1BaBo
admit unconditionally that if at any stage the aboendition is found to have been contravened, angest
money and Security Deposit shall be forfeited amtmact entered into shall be cancelled.
/W e e do hereby distinctly and exgssively declare and acknowledge
that, | have read the Kerala standard specificataomd the preliminary specifications excluding GRa@3
and other clauses relating to arbitration contained
Acc: i) Tender schedule

i) Earnest money Rs................ N

iii) Signed copy of specification

iv) Signed copy of plan.

Usual signature of Tenderer...............cooveveevnnennn,

FUullName.......ooooei e

Nationality........c.covvie i e e e

Place of resSidence........oooeeeiiiiiie e



SPECIMEN FORM OF AGREEMENT TO BE EXECUTED IN STAMP PAPER WORTH Rs. 200/-
IS ATTACHED WITH THE TENDER

The preliminary agreement entered into on this............... day of.........ccoee. 20 and between Bieector
of Physical Plant for and on behalf of the Vice-Gtellor Kerala Agricultural University (herein aftealled the
University) of the one part and Shri........................... (herater full name and address of the Tenderer

herein after called the tenderer) of the other paidr the execution of the work

WHEREAS the University invited tendered for the Wor..............ocooiiii i,

(Here enter the name of the work) By notifioatNo.............................. dated. Inthe............

AND WHEREAS PARA 13 OF THE NOTICE INVITING TENDERSTATES AS FOLLOWS:

Before commencing work or within a week after ttadedwhen the acceptance of tender has been intnate

him, the tenderer shall deposit a sum sufficieningike up the balance of 5 percent of the probableevof

contract, which together with the amount of earmeshey deposited shall be treated as securityhfoptoper
fulfillment of the same and shall execute an agesgnfor the work in the prescribed form. If he $aib do this

or in the case of place work contract maintain ecfed rate of progress (to be specified in eaatedn the

tender schedule) the earnest money and the sedeiysit shall be forfeited to the University anelsh tender

shall be called for, of the matter otherwise digubsff. If as a result of each measure due to #fault of
tenderer to pay the requisite deposit, sign cotdrac take possession of the work, any loss tolthiversity
occurs the same shall be recovered from him asuare revenue, but it should be a saving to thavéigity
the original Contractor shall have no claim whettwgrthe difference. Recoveries on this or any otwount
will be made from the sum that may be due to thet@ator on this or any other subsisting contraétsnder
the Revenue Recovery Act or otherwise as the Usityemay decide.

NOW THEREFORE THESE PRESENTS WITNESS AND IT IS MUALLY AGREED AS FOLLOWS.

1. The terms and conditions for the said contractrimatieen stipulated in the said tender form to whinch
tenderer has agreed one copy of which is herebgrajgal which forms part of this agreement. It issadr
that the terms and conditions stipulated theredll &find the parties to this agreement except éoetktend
to which they are abrogated or altered by expressd and conditions therein agreed to and in which
respect the express provisions therein shall sagerthose of the said tender form.

2. The Tenderer hereby agrees to undertake, perfochfudfill all the operations and obligations context
with the execution of the said contract work viz................(herein enter the name of work) is awarded
in favor of the Tenderer.

3. If the tenderer does not come forward to execueotiginal agreement after the said work is awaratead!
selection notice issued in his favor or commitsabheof any of the conditions of the contract aguséited
in clause 13 of the notice inviting tenders as gdatbove within the period stipulated them the ©Ersity
may rearrange the work otherwise or get it doneadegentally at the risk and cost of the tenderer the
loss so sustained by the University can be relefised the tenderer under the revenue recovery rattifa
arrears of land revenue as assessed quantifiedixatiof adjudicating authorized by University tinis
behalf taking into consideration the prevailing Rulvorks Departments rates and after giving dutceo
to the tenderer. The decisions taken by such atghofficer, or officers shall be final and conslue and
shall be binding on the Tenderer.

4. The Tenderer further agrees that any amount fownsl td the University under or by virtue of this
agreement shall be recovered from the tenderer fhisnE.M.D. and his properties, movable and
immovable as arrears of land revenue under theigioms of the Revenue Recovery Act. For the time
being in force or in any other manner as the Usigmay deem fit in this regard.

In witness of whereof Shri............................ Director of Rigal Plant (here enter the name and
designation) for and on behalf of the Vice-Charmmell Kerala Agricultural University and
Shrive i, the Tenderer here set their handshenday and year first above written.

SIgNEd DY ShFi.... (officer/offiers)

University in the presence of witnesses:

1.

2.

Signed and delivered by Shri..........c.ccooii i (Tendérierthe presence of witnesses.

1.

2.



KERALA AGRICULTURAL UNIVERSITY
DIRECTORATE OF PHYSICAL PLANT
VELLANIKKARA

(Engineering Sub Division Mannuthy)

NOTICE INVITING TENDERS FOR WORK AND FORM OF TENDER

Name of work Repair of compound wall around Communication celiéJ,

Mannuthy
Locality ........cccovvvvvnnnnnn.
Probable amount of contract :  Rs. 4,96,470/-
Value of tender documents : Rs 1,120 /-
Earnest Money : Rs. 12,450/-
Time of completion . 3nonths
Last date of tender: : 3.30 PM on 122018

Name and full address with Classand Reg. NO ..o iiienes

No of Tenderer



KERALA AGRICULTURAL UNIVERSITY
NOTICE INVITING TENDERS FOR WORK

PART — |

Sealed tenders are invited for and on behal@/ice-chancellor of the Kerala Agricultural Wersity from
Registered Contractors of P.W.D of Class A/B/C&D the work of ‘Repair of compound wall around
Communication centre KAU, Mannuthy”

The terms and sub heads of works to be doneerauenerated in the subjoined schedule. Unless witber
specified, the tender must be for the whole or imdyvidual work and part tenders are liable to cén. A
Contractor may tender for more than one work wlih ¢arnest money deposit specified in each casshiallt
not tender for any part of a work only, unless #jEdly so required.

All works shall be done in conformity with tkpecifications and conditions of contracts in foirt¢he Kerala
P.W.D. In cases of schedule rate contract, Tenudert quote their own rates specifically for eaelmitwithout
reference to the departmental estimate or the wuSehedule of Rates. For percentage rate conbragta
single rate as an overall percentage above or betoat the rate given in the schedule by a singteyeat the
bottom of schedule under the head quoted rateeoCtimtractor by scoring the irrelevant portion attgsting
all the corrections.

The rates quoted shall be inclusive ones, coveaslhghe operations contemplated in the specificetiand
tender schedules and all incidental work neceskarguch operations such as shoring, bailing, fovork,
scaffolding etc. The rates quoted shall be inekisif sales tax.

Tender sealed and endorsed as such with the namvork clearly written thereon should be delegkrat the
office of Director of Physical Plant, Kerala Agrltwral University Vellanikkara, Thrissur before 8RM on or
before12/01/2018 They will be opened at the Office of deliverythie same day at 4 .00 PM by the Director of
Physical Plant or such officer as may be authoriretthis behalf in the presence of such of thosedEeers or
their authorized agents as may be present. Thieatimiaunt of each tender or the percentage abotelow will
be read out. The tender and all corrections irtehder will be attested by the tender openingeffivith dates
and initials and by the Tenderer, if present. Adiscorrections, which remain unattested by theézer, will
be made out and pasted to each tender. The retwiptd accompany each tender for an earnest maposd
of Rs.12,450/- .The earnest money may be produced in the form of:

a) Deposit—at—call on a scheduled bank assignefhvaur of the Director of Physical Plant of Kerala

Agricultural University.

b) Cash remittance and demand drafts are not tigrmecepted. The officer receiving the tenders piay
considers necessary relax this rule and permit caglemand draft being received in special cases.
Tenders not accompanied by such deposit will natdresidered.

Selected Contractor will be required to producedine tax and sales tax clearance certificate, bdfiode
payment is made for the work and before securipodits are released.

The Contractor submitting tender should produceesopf solvency certificates clearly indicatingvihat
extent they are solved from the Tahsildar of tthektavhere they reside along with their tenders.

Each Tenderer must also send a certificate of iectam verification from the appropriate income tax
authority in the form prescribed therefore. In taese of proprietary or partnership firm, it will hecessary to
produce the certificate aforementioned for the gedprs and for each of the partners as the cagsebmalf a
certificate had already produced by the tendereinduhe calendar year in which the tender is madespect
of a previous tender it will be sufficient if partilars regarding the previous occasion on whichctréificate
was produced are given. All tender received witteaertificate as aforementioned will be summamigcted.

The tenderer shall examine closely the Kerala [Etefitandard specifications and also the Indiamdstd
institute specification contained therein, and dige office copy of the Kerala Standard Specifaatand its
addendum volume in token of such study before sttimmgihis tender unit rates which shall be for med
work in site. He shall also carefully study the wireg and additional specifications and all the dueuts,
which form part of agreement to be entered intdheyaccepted Tenderer. The Kerala Standard Spet@ifics
and other documents connected with the contradi ascspecifications, plans descriptive specificabeet
regarding materials etc. can be seen at any timaglaffice hours on office days in the office betDirector of
Physical Plant/Executive Engineer

A copy of the set of contract documents can alsbdmapayment oRs 1,120/ for each set.



9.

10.

11.

12.

13.

The Tenderers attention is directed to the requerdm for materials under the clause “Materials and
Workmanship” in the preliminary specification madés conforming to the Indian Standard specifiaataall
be used on the work, and the Tenderer shall qusteate accordingly.

Additional Performance guaranteefhe Contractor who quote very low ratel1% to 268tow will remits

performance guarantee with view to curb tendenguimte low rate and execute the works unsatisfétor

a) If these quoted rate for works below 50% it will fegected.

b) If the quoted rate is between 11% to 25%,belownesdt rate the Contractor will remit Performance
guarantee equal to the difference between estinf2a#g3 and quote PAC. This will be released after
satisfactory completion of the work after payinggi bill.

Every Tenderer is expected before quotisgrdites to inspect the site of the proposed widek.should also
inspect the quarries and satisfy himself aboutqtis@lity and availability of materials. The namesgofrries,
kilns, and etc. wherefrom certain materials arbdoobtained will be given in descriptive, specifica sheet.
The best class of materials to be obtained frongttegries or other sources defined shall be uséteinvork. In
every case the materials must comply with the eelegtandard specification. Samples of materiatsaisd for
in the standard specification, or in this tendetfa@or as required by the Director of PhysicalnPia any case,
shall be submitted for the Director of PhysicalrPRapproval before the supply to site of worlbegun, if the
Contractor after examination of the source of niakercomplying with standard or other specificai@f the
contract cannot be obtained in quality or suffitiguantity from the source defined in the desoripti
Specification sheet he shall so state clearly sntéinder and state wherefrom he indents to oblt@imtaterials
subject to the approval of the Director of Physkelnt.

The University will not, however, after acceptarafea contract rate, pay any extra charges for fioacany

other reasons, incase the Contractor is found tatéo have misjudged the materials available.riib® of the

Contractor is directed to the standard “Prelimin@pgcification regarding payment of seignoragés tetc”.

Note; The University does not undertake to comston make available any approach road or anyratieans

of approach to the proposed work site and the testiall got acquainted with the available means of

approaches to the proposed site and quote for dhieus items. The University shall not be liabde any
claims raised later., on the plea of non-availabdr non access to the site.

The tenderer’s particular attention isadrdo the section and clauses in the standarditRiredry Specification’
dealing with—

1. Test, inspection and rejection of defective mate@ad work. 2. Carriage

3. Construction plant 4. Water and light

5. Cleaning up during progress and for delivery 6. Accidents.

7. Delays &articulars of payment.

The Contractor should closely pursue all the spetibn clauses, which govern the rates, whichshtendering.
In consideration of the tenderer being alloweeduote for the work, he should keep the tendanfior a period
of four months from the date of opening the tendkming which period or till the tenders are dedide
whichever is earlier, he will not be free to withdrthe tender. Any such withdrawal will entailfsture of the
earnest money deposited for the work.
If due to departmental or administrative reasoisfound necessary to keep tender open for fugkeod prior
consent of the tenderer shall be obtained in vgitihevery further period of one month.
Before commencing work or within a week after ttagedwhen the acceptance of tender has been indnate
him, the tender shall deposit 5 % the probable evaficontract as performance guarantee at ledét &0
performance guarantee shall be in the form of tngefixed deposit and rest in the form of bank guee shall
execute an agreement for the work in the prescrfbed. In addition to the performance guaranteeusty
deposit for the work will be collected by deductivom the running /final bills @ 2.5% of the grae®ount till
the expiry of the defect liability period. If hails to do this, or in the case of piece work cactls maintain a
specified rate of progress (to be specified irhezse in the tender schedule), the earnest mowkgexurity
deposit shall be forfeited to the University andsfi tender’'s shall be called for, or the matteetise
disposed off. If as a result of such measurestdube default of tenderer to pay the requisiteodép sign
contracts or take possession of the work, anytlmsise University occurs the same will be recovdrech him
as arrears of Revenue, but it should be a savingedJniversity the original Contractor shall hawe claim
whatever to the difference, Recoveries on thisnyr @aher account will be made from the sum that imaylue
to the Contractor on this or any other subsistioigtiacts or under the Revenue recovery Act or otiseras the
University may decide.
Executing of agreement for works will be made witthie time limit prescribe as follows:
a. Time allowed for executing agreement without finh &4 days from the date of acceptance of tenders.
b. Further time of 10 days shall be allowed to exeagteement by imposing a fine of 1% of the PAC scibj
to a minimum of Rs.1000/- and maximum of Rs.25Q000/-
c. Tenders will be rejected if agreement is not exatwtithin 30 days and work will be awarded to tlestn
lowest tenderer as stipulated under 4-10-05 ottue.
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The acceptance of the tender rests with theclir of Physical Plant who does not undertakect®pt the
lowest or any particular tender.
The right to carry out the work either in camfiity with or in a manner entirely different frome terms of this
invitation that may be considered most suitabletebr subsequent to the receipt to tenders degigencies
of work is reserved with the University.
Drawings schedule of quantities, specificatiohwork to be done and conditions of contract éoelntered into
can be seen at the office of the undersigned amd/ttre AEE / EE on any working day during officeuns. It
shall be definitely understood that the Universityes not accept any responsibility for the corressnor
completeness of the schedule, that the schedlilgbie to alteration by omissions, deductions, dditions at
the discretion of the competent University officeras set forth in the conditions of contract. Téwderer will
however, base this tender amount in the case gf kum tender, on the basis of those quantities etc.
Tenders not submitted in such printed forms,sa@bmitted incomplete in any respect whateverhsas
unattested errors and corrections in rates, umiggmmunts (figures not expressed in words) tothl€antract
not entered etc. shall be liable to summarily régec
The Earnest Money Deposit of the unsuccessful tsndél be refunded immediately after tabulating th
tenders keeping only the earnest money of thetfirse lowest tenderers.
The Earnest Money Deposit of the remaining, unstgfoétenderers will also be refunded within a wéekn
the date of acceptance of the tender.
Solicitor’s fee, if any, to be paid to the Labfficers of the University for scrutinizing or drawy up of
agreements, will be paid and the same recovered the successful tenderer.
Tenderers must also state in their tendeheif tire prepared to carry out at their tenderexsrsiich portions of
the work as may finally be allotted to them by oéfi deciding tenders.
(a) The successful tenderer will have to carry b more of the estimated quantity of every iteml &
Agreed PAC at his agreed rates.
Any further information necessary can beaotetd at the Office of the undersigned on all wagkélays during
office hours.
The work should be completed in all respa@ months from the date of the order to start weiksued and at
the rate of progress specified below.

No. Period Rate of progress
1 3 months 100%
2 months %
3 months %
4 months %

Payment on lump sum basis or by final messent at Unit prices.

a) Final measurements need not be taken unless éithelontractor or the Director of Physical Plastirols
extras to or deductions from the quantities of SaleA.

b) In cases final measurements are claimed, they dlwaltaken only for those items for which either
Contractor or the Director of Physical Plant claifimal measurements and the quantities of the neimgi
items in Schedule A shall be accepted as corrdw. [Tmp sum amount mentioned in the agreement will
then be varied by addition thereto or deductingeeom as the case may the difference (if anyjwben
the amounts mentioned in schedule A for such itantsthe amounts arrived at by calculation at cobtra
rates based on the revised quantities for the salntained by the final measurements aforesaid.

Clause 23(b.b)"when payments on earth work exoge800ni are made based on tape measurements, the

Contractor shall give a declaration in writing teeteffect that he agrees for the recovery of ther ov
payments, if any, from the next bill”.

c) It shall be accepted as a condition of the emtihat the payment of the final bill to the Cawtor less the
withheld amount and his acceptance thereof shaltdate full and absolute release of Universignirall
further claims by the Contractor under the contract

d) Payment for additions and deductions for oroissi No authorised variations shall vitiate the cocittaut
additions and omissions shall be measured up aatiwli¢h in accordance with Clause 23 (b).

e) Items of work not expressly or impliedly debed in the schedule, plans or specifications véltieated as
“extra”. They will include only items of works, wdh though highly necessary for the proper exeoutib
the work and for its completion, were not providedin the original contract.

1. The execution of an extra item of work and paymtherefore will be based on the following
conditions.
i.) There shall be an order in writing to execute tkieaeitem of work duly signed by an Engineer not
below the rank of an Assistant Executive Enginedote its commencement.
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ii.) If the Contractor finds, after examining the spieaifion and plans that extras are involved,

he

should give notice to the Engineer to this effdalisproceed with the execution of the extra item,

only after receiving instructions in writing frorhe Engineer.

2. Extra items may be classified as additional sulgstit or altered items, depending on their relation

otherwise to the original item or items of work.
3. The rates for extra items shall be worked out devbe

i.) Inthe case of all extra item whether additionkérad or substituted, if accepted rates for icehti

items provide for in the contract, such rates sbhalbpplicable.

ii.) In the case of extra items whether altered or &ubsd, for which similar items exist in the
contract, the rates shall be derived from the palgitem by appropriate adjustment of cost
affected components. The percentage excess octitetlof the contract rate for the original item
with reference to the departmental estimated ratdl ®e applied in deriving the rates for such

items.

ii.) In the case of percentage rate contract, applyimg gercentage excess or deduction to the
departmental data rate as per the original schemtulehich the tenders were invited shall arrive

the rate for extra item.

4. Wherever the term “Departmental data rate” appedrshall mean the rate derived from the

Departmental schedule of rates and shall includeepance charges and Contractor’s Profit.

(8 In cases in which the Contractor has execeigh items not contemplated in the agreement but
the rates of which require sanction of higher arities, the Director of Physical Plant may, in
such cases, sanction advance upto an amount ne¢édirg 75% of the amount for the items at the
rate worked out and certified by the Sub-Divisioffi€@r. The Assistant Engineer shall in all such
cases promptly record all authorised extra itemsceted by the Contractor including detailed
measurements and quantities thereof in the MeasumeBook. He shall neither enter any rate for
the same in the Measurement Book nor include as sxira items in the body of the bill. When
the bill is received in the Sub-Division, the SulyiBion Officer shall prepare a separate statement
for those extra items showing the items executadntity of each item, rate for each item worked
out by him based on agreement conditions and amfounéach item on the basis of the rate
worked out by him. He shall also furnished a fiedte to the effect that he has personally
examined all the extra items and they are bonafidee amount payable for these items will not be
less than Rs............ /-.(amount to be specified) and tiare is no objection in paying 75% of
this amount as a secured advance. On receipedbithwith the above statement and certificate,
the Division Officer may make payment not exceedihg amount recommended by the Sub

Division Officer as a lump sum secured advancenvarks done but not billed for.
Arbitration shall not be a means of settlementrof dispute or claims arising out of the Contract.

(a) All disputes and differences arising out lnd Contract shall be settled only by the civil ¢caarwhose
jurisdiction the work covered by the contract iwmated, or in whose jurisdiction the contract wateeed
into in case the work extends to the jurisdictibmore than one court.

The Contractor shall not without the previous s@amcin writing of the authority accepting the tendexecute

any power of attorney in respect of any matterching this contract and any such power of attormegcuted

without such sanction shall not be recognized bgeobinding upon the University or their Officer$.shall be
entirely within the discretion of the authority apting the tender either to grant such sanctiorefifse it or
revoke a sanction once given.

No part of the contract shall be sublet withouttteri permission of the Director of Physical Plaot shall

transfer be made by power of attorney authorizithgis to receive payment on the Contractor’s behalf
The Director of Physical Plant or other sanctiongghority reserves the right to reject any teratahe entire
tender without assigning any reason therefore.

In making payment, the total amount of thedoilinded of correct to the nearest rupee

Tenderer should declare that they are noteglet any University servant, who is in charge ofi@ving control

of the work. Relationship in this will be restadtto father, mother, son, daughter, brother, rsidteect uncle,

nephew, father-in-law, brother-in-law, mother-invlasister-in-law, and first cousin of the officesrcerned. If
the above condition is found to contravened, wheay ttender the earnest money/security deposit ®f
tenderer/tender will be forfeited and the contexttered into will stand cancelled.

The Contractor will provide his own tools anldm, stores sheds to store his own materials disawehose

supplied by the University and will be entirely pessible for proper use and safe custody of therlaind also
for any loss, damages, theft, mishandling, weatlgeor any cause whatsoever.

In case of schedule rate contract, if differaés are quoted for the same specification okwaider identical

working condition at the same site/indifferent apliees of the schedule the lowest quoted ratebeithccepted
for the items in all the appendices.
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The Contractor shall be responsible fordafety of the labour employed by him and he dballiable to pay
the necessary compensation in case of accidemqsrabe Workmen’s Compensation Act. The Contraatitir
also be liable to abide by the fair wage clauseditimm attached separately. The provision of tbetact
labour (Regulation and Abolition) Act, 1970 andesulissued there under are binding on the Cdotrac

If the University undertakes to supply pautar materials no claim for extra payment on aotad delay in the
supply of these materials will be entertained.

In the case of construction of staining &llgy excessive tilts, if any, occurring to theesd which is more than
the percentage allowed as per rules will have tadwmified by the Contractor at his own cost andhi
Contractor fails to attend to the same it will et gttended to by other agency and the cost theeeof/ered
from the original Contractor.

The Contractor should take a license unldercurrent explosive rules to enable him to marnufacand posses
the quantity of gunpowder required by him for blagt if necessary. It shall be accepted as a ciomdibf
contract that the landed property of or bank deégmessed on which the Solvency Certificate wagdadsby the
Revenue Department and produced during the timRegfistration will not be alienated during the pdriaf
contract without the permission of Government.

The Contractor shall employ engineering persbas detailed below for a period of one or tworgesccording
to the tenure of the contract and pay a minimumesas per standirgles.

The Contractors technical personnel to superfisenorks will be as follows.

For works costing from Rs.10 lakhs to 20 lakhs -Onég Diploma holder)

For works costing above Rs.20 lakhs - (One Di@dolder)

For Pre-qualification - (One Degree holdeD&e Diploma holder)

Tenders, which are not in conformity witisttender notice, are liable to rejection.

This tender notice with the conditions stdterein will form part of the Contract documents.

In the case of schedules contracts whenaties quoted for a particular item in figures aratdg disagree, the
rates quoted in words will be taken for the purpofthe settlement of the contract. The Contraigtdround to
accept these rates if the contract is awardednto [8imilarly in the case of percentage rate cantwhen the
overall percentage rates quoted in figures and syadisagree the rates noted in words will be takerthe
purpose of the settlement of the contract, the otdr, is bound to accept these rates if the aonts awarded
to him.

The entries in the tender schedule issuedhé@yJniversity are in no way to be corrected by &zedand if the
tenderer have to note anything, they should naestime as footnote in the bottom of the pagehelténderers
make any correction in the tender schedule theetsnate likely to be rejected.

In the case of the percentage rate conttaetterall percentage rate quoted by the contshel] not be varied
on any account whatever and it shall hold goodafoitems done irrespective of variations in quéedi

The quantities provided for in the schedubeynaary and the Contractor should be prepared topdo 25%
excess over the schedule quantities at his quated for the work.

All conditions laid down in the Notice inwig tender and form of tender be binding on thetrean.

It shall be the responsibility of the Coita to obtain necessary land for stocking the nelsefor the work.
For the conveyance of earth or other matetfz Contractor may adopt head load, cart loady load or any
other mode of conveyance as he likes for his owrvenience and the rates quoted shall never beasedeon
the plea that he has to provide a different modepaf/eyance than that stated in the tender.

Roofing tiles, hip tiles, wire cut bricks; &uretc. required for the work shall be purchasemimfrsuppliers
approved by the Director of Physical Plant.

Machinery required for the work will be hiredt to the Contractor if available with the Unisiky and the hire
charges for these where no specific rates are fixéender document, will be recovered at the rateper the
rules on the Kerala P.W.D.code in force at the tohsupply. The rulings of the Director of Physidant on
this will be binding on the Contractor.

Schedule of source and other particularsrdigg materials is separately attached. The detaitsed herein are
only approximate and the tenderer are advisedsjoeict the site and satisfy themselves to thquedy of the
load and availability of materials etc. before terlg for the work. Any plea put forward later fmm enhanced
rates on grounds of the materials available andoén etc. will not be entertained.

The quantities shown in the schedule ‘A’ arpragimate. The Contractor is bound to carry ouealiess over
and above the agreed quantity if found necessaigglexecution at his agreed rates.

The quantities given here are those upon witiehtender cost of the work is based, but theysaigect to
alterations, omissions, deductions or additionsvide for in the conditions of this contract and dot
necessarily show the actual quantities of workgalbne. The unit rates noted are those goverragment for
extras or deductions or omission according to theditions of the contract as set forth in the pnétiary
specification of the Kerala Detailed Standard sfation of this contract.

Indian Standards Institution will record ttmeasurement of works done as per the Indian Stdridathod of
measurement I.S.I. 1200-1958 published.
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Payments for blasting of rock and boulders tdl made either for the quantity measured in solidor the
stacked quantity, after deduction of 33.34% foidgpiwhichever is less.

It is to be expressly understood that thasueed work is to be taken net (not withstanding eumstoms or
practice to the contrary according to actual qtigstiwhen in place and finished according to drawior as
may be ordered from time to time by the DirectoPabfysical Plant, and the cost calculated by measemeor
weight at the respective places without any additicharges for any necessary or contingent worksected
therewith. The rates to be quoted for works ia ahd complete in every respect.

Extra item: ‘Extras’ shall mean items of therk not expressly or by implications describedhr schedule;
plans of specifications. They will include onlgiits of works, which though highly necessary for pheper
execution of the work and for its completion we provided for in the original contract. Paymefitsach
extra items will be made on the basis of extra #&andition vide Clause 23(e).

Note:-Wherever the term ‘data rate’ appears, it simdhn the rate derived from the P.W.D. schedulatesrand shall
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include conveyance charges and Contractor’s profit.

Except for extra items under the contract,dherall percentage rate accepted and specifiedaragreement
shall not be varied on any account whatever, astatl hold good for all items done irrespectiVevariations

in quantities. For extra items the conditions givaderclause 54 will be followed.

The Contractor shall have no claims for &8s due to unforeseen circumstances includingt shaply of

materials of suspension of work due to any reason.

The University reserve the rights to abandenwtork at any stage if such a course is found rsacgsn the
interest of the University, irrespective of whavé@deen agreed to herein and the Contractor wippdid only

for the finished items of work. No claim for conmzation put forth thereby will be entertained.

The work shall be completed in all respect alsd at the rate of progress within the time liantl stipulations
in the Notice Inviting Tenders, failing which the@ractor is liable to be fined as stipulated. Exéension &

Time of Completion will be granted at a time shadt exceed 25% of original time or 6 month whiceis

less. The maximum extension can be granted forré livnited to half of the original Time of completi.

For extension of time fine will be imposed at tbédwing rates.

Period of extension Rate of fine

For the first three months - 1% of PAC
For every three months

Beyond first three months - 2% of the PAC

Defect, if any noticed within 6 months unlepsdfically provided otherwise from the date of quetion of the
work shall be got rectified by the Contractor, efallt of which this will be attended to by depagtmhand the
cost for making good will be recovered from the €actor.
The Contractor agrees that before finalnpenyt is made on the Contractor, he shall sign aideat to the
Director of Physical Plant either in the measuremarsok or otherwise as demanded a valid release and
discharge from any and all claims and demand whkatsofor all matters arising out or connected vitth
contract, provided that nothing in this clause Istischarge or release the contract from his litéed under the
contract. It is further expressly agreed thatBEtector of Physical Plant in supplying the finakasurement
certificate need not be bound, by the precedingsomeanents or payment. The final measurements/ibathe
Director of Physical Plant shall be final, concliesand binding on the Contractor.
The Contractor shall be liable for any losssealto the University on account of the above wockuding any
that may arise due to non-fulfilment of the Contoa. He should comply with the rules laid downtie
Central P.W.D. contract regulations regarding feages.
The Contractor shall see that the tribat@iocality are employed to the extent possible.
It shall be accepted as a condition of cantthat the landed property or bank deposit basedviich the
solvency certificate was issued by the Kerala Agtical University and produced during the time of
Registration will not be alienated during the pdriof contract without the permission of Governmeiate
G.O.(P) No.136/74/PW dated @ugust 1974.
The rates quoted by the Contractor for theouaritems shall be inclusive of all tools and pdarequired for the
proper execution of work all other incidental cheg@nd separate claim for these will not be erntedaunder
any circumstances.
For materials issued for the work but not used not returned to the stores sales tax at #najing rates will
be recovered in addition to the departmental regopkeis 20 percent storage.
Metal of the required sizes alone should tmidht to the site of the work, breaking bouldersubble in to
metal will not be allowed either on or the siddalw# road. Metal should be stacked on one sidbeofdad only
and in such a way as not to cause any hazardaffic tr The stack should be formed as per the statgdprofile
current in the department.

Granite stone metal supplied should be sound, haudh and durable, free from any decayed matteoén
uniform colour and texture. Each piece should rehagp angular edges. The metal should not alstaicoany
quarry dust or earth.
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Siliceous gravel shall consist of any hard nodules more than 40mm nor less than 6mm dia. In any
direction, scraped from the hillsides and free frashmixture of earth of laterite chips.

Sand supplied should be clean, sharp and grittthéotouch, free from clay and other impurities and
obtained from running water sources.

The Contractor will have to make his own arrangeiiém convey the materials supplied by the Universi
and for stacking, if materials and site shed etcwiare found necessary for the proper executiohefvork.

He will also be responsible for the safe custodghefmaterials till they are used on works.

If payment is claimed for metal supply 75 percehthe supply will only be made in the part bill. hg
spreading and consolidation should be done withimrhonths of supply.

The payment of the earthwork items will be madéemsl measurements or tape measurements as psr rule
prevailing the department.

The moulds, shuttering etc. required for the wdrkiidd be made by the Contractor and got approved by
the departmental officers at site before use.

The Contractor shall be responsible for the payrméstles tax as per rules in force from time toetiand
the rates quoted for various items remain unaftebieany changes that may be made from time to itntiee
rate at which such tax is levied sales tax, andrme tax due to Government from the Contractor !
recovered from his bill for the work as per theiad\wf the authorities concerned.

All sums due to the University under or by virtuglds contract shall be recoverable first from Heeurity
furnished by the Contractor and if the same is dbunsufficient, such deficit amount shall be reaase under
the provisions of the Revenue Recovery Act fortthee being in force or any other manner as the Ehsitvy
may deem fit as though the same were arrears dfrlawvenue or in any other manner as the Governmagt
deem fit.

Vide G.O. (Rt) N0.568/91/PW&T Tvm dt. 6.5.91. T@entractor for this work shall be found to remit an
amount equal to 1% of the value of the work doneagnount of this contract, towards the employers
contribution to the Kerala Construction Worker’s Neee Fund as provided in the Kerala Constructioorkérs
Welfare Fund Act 1989. This amount shall be recegearoportionately from the part bills and final for the
work and the Contractor shall be abided by sucbhwer@d.

The purchase tax will be recovered from the bilpbas VAT rules. The liability for settlement o&l8s Tax
on the works as stipulated by the Government friome to time will be that of the Contractor.

Who shall pay damages at the rates of 1% on ttimated value of the contract for every day not
exceeding five days that work remains uncommentedgnéinished after the proper date and furtherrisuee
good progress during the execution of works, thent@@ator shall be found unless the contract pravide
otherwise in all cases in which the time allowed dowork exceed one month to complete one fourtthef
whole work to be done when one fourth of the whitee allowed, for it has elapsed, one half of trekwvhen
one half of time has elapsed and three fourthsark when three fourths of time has elapsed andéralty
for the failure in either of these cases shallilse be that the Contractor shall be subject todzly damages
at the rate of 1% on the estimated value of theuartnof work that should be completed by that timevjed
always that entire amount of damages to be pai@mtite provisions of this clause shall not exceedhe
whole amount of retention plus the security depogit damages payable under the provisions of ¢fasise or
clause 12 of the conditions of contract shall bestered as liquidated damages to be applied tadeef this
University without reference to the actual losgained owing to the delay.

If during execution, the proportion of usage of enetls issued departmentally alone is varied foictvithe
price has been fixed in the tender, the quoted ohtdhe item will be allowed effecting short or ess of
departmental materials actually used as well asuabharges for handling the short or excess if@yided is
in the same position.

All concrete should be machine mixed and vibrated.

The earthwork filling for new embankments shoulddoenpacted to 95% proctor’s density, in layers of
15cm thick. The top layer of 45cm should be cortghdo 100 % proctor's density. The department in
advance should be approved the earth used by theaCtor for such work. The University at its oamst will
test the embankment so formed, during and aftecctimepletion of work. The Contractor should provile
facilities for the departmental field-testing stédf such works.

In road formation works at changing gradients &l@aertical curves will have to be provided as pRrC.
paper No.156 and horizontal curves will have talbesigned and laid down as per I.R.C. paper No.119.

Supply of materials for first re-metalling and niktg should be completed first and got check meadu
before spreading for the first metalling is started

The machinery if any available with the Universityill be supplied to the Contractor on requisition
writing to the Officer-in-charge at the rates armhditions fixed by the Director of Physical PlanfThe
Contractor has to take the machinery from the stackreturn to the same spot at his cost and regplity and
maintain the same as per directions from the deysant.

The Contractor should note his Register Numberddass of registration in the tender.
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The overall percentage rate accepted and spedifiekde agreement shall not be varied on any account
whatsoever and that shall hold good for all itemsedirrespective of variations in quantities.

For schedule items of works, when incidental chargiech as ring bund, bailing out water, shoring ate
actually required but not specifically stated i ttender, it is to be understood that the rategeguby the
Contractor shall cover such charges also and ma extaccount of such incidental charges, if ariy,b& paid.

For putting up ring bunds and bailing out water @entractor has to make his own arrangements and
design for the successful completion of the wofihe Contractor should inspect the site and satigfyself
about the local conditions previously. The Cortsashould be responsible for any damages causedalu
breaching of the ring bound of otherwise.

The formwork for taking reinforced concrete for dgéwork shall be preferably of steel; it shall be
absolutely rigid enough so as to ensure castinbeotructure to perfection. On either case, thet@ctor shall
get the type of formwork and centering approveaimhand by the Director of Physical Plant.

When M.S. rods of 16mm dia and above are to be usdbe work in length greater than the length
supplied, the joint should be welded if so ordetadelectric welding as per specification and wdldamples
got tested at the cost of the Contractor and theltréurnished to the Director of Physical Plantlits approval.
Welding of reinforcement will be paid as extra wsl®therwise specified.

In the case of bridge works test samples of coactsted in plain or R.C.C. work shall be regularly
prepared and tested according to the standard chethiie cost of the Contractor, when it is orddredo so.
The test results shall be promptly reported foreosdf Director of Physical Plant.

The rate given in the schedule for “earth work loawit will be applicable only for the first foux&ra loads
beyond which only lorry load will be permitted foonveyance unless under special circumstances \sipfiy
the University.

All items should be carried out as per the relewgecification in the C - 4517.34 KSS and as medify
the I.R.C. specification and all clauses of thelimi@ary specification excluding clause 65 and otbkwuses
relating to arbitration thereof should be compheth.

Fair wage Clause
a) The Contractor shall pay not less than fair wagekbourers employed by him for the work Fair wages

mean wages whether for the provisions for cont@athe time of inviting tenders for the work andeiier

such wages prescribed by the Central P.W.D. fobik#ict in which the work is done.

b) The Contractor shall, not-withstanding the provisiof any contract to the contrary, cause to bd fzi
wage to the labourers indirectly engaged on thekwacluding any labourers engaged by his sub
Contractors in connection with the said work afiéf labourers have been immediately employed by him

c) In respect of all labourers directly or indirecdynployed by him in the works for the performancehsaf
Contractor’s part of his agreement the Contrachailscomply or made to comply with Central P.W.D.
Contractor’'s Labourer Regulation made by the Gawent in regard to payment of fair wages, wages not
paid, deduction unauthorized made, maintenance agfe® register, and other items like employment-
inspection and submission of periodical returns @hdhatters of a like nature.

d) The Director of Physical Plant or Sub Division ©fi concerned shall have the right to deduct frben t
money due to the Contractor any amount requirednidmated to be required for making good the loss
suffered by a worker by reason of non-fulfillmerittibe conditions of contract for the benefit of wers
non-payment of wages or deductions made from hieowages which are not justified by the termthef
contract or non-observance of regulations.

e) Vis-a-Vis the Central Government the contracsloall be primarily liable for all payments to bede
under and for the observance of Regulation afodesdihout prejudice to his rights to claim indenynit
from his sub Contractors.

f) The regulations aforesaid shall be deemed to keop#nis contract and breach thereof shall beeadin of
this contract

Clauses 1-17.3.4 KSS. — Accidents — Boardingghtlng — Observations — Watchman

a) When excavations have been made or obstacles le@reput in public thorough fares or in places where
there is any likelihood of accidents, the Contrastwall comply with any requirement of law on thibject,
and shall provide suitable boarding, lighting arateliman as necessary.

b) It shall be the Contractor’s sole responsibilityptotect the public and his employees against aotiffom
any cause and he shall indemnify University agaarsf claims for damages for injury to person or
property, resulting from any such accidents andshall, where the provisions of the Workmen’s
Compensation Act apply, take steps to properlyrmsgainst any claims there under.

c) On the occurrence of an accident which resultshe death of any of the workmen employed by the
Contractor or which is so serious as to be likelydsult in the death of any such workmen the Gaitbr
shall within 24 hours of the happening of such @eots, intimate in writing to the concerned Section
Officer of the University the fact of such accidenthe Contractor shall indemnify University again#
loss or damage sustained by University resultingadiy or indirectly from his failure to give intiation in

11
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the manner aforesaid including the penalties oesfiif any payable by University a consequence of
University’s failure to give notice under the Worknis Compensation Act or otherwise conform to the
said Act in regard to such accident.

d) In the event of an accident in respect of widioimpensation may become payable under the Workmen'’s
Compensation Act VIII of 1923 whether by the Coaotoa or by the Government as principle it shall be
lawful for the Director of Physical Plant to retasnit of moneys due and payable to the Contractoh su
sum or sums to money as may, in the opinion ofstiid Director of Physical Plant, be sufficient teen

such liability. The opinion of the Director of Rdigal Plant shall be final in regard to all mattarising
under this clause.

SPECIAL CONDITION

Contractor's who execute black topping work shadl bwn bitumen mixing plant as the time executidn o

works. In case he does not provide the bitumenngiglant at the time of execution the Contracsoliable to
be cancelled his risk and cost without any notice.

All other conditions and specifications of cactrare the same as those current in the P.W.D.

CONTRACTOR DIRECTOR OF PHYSICAL PLANT

12



10.

PART —1I
A GENERAL SPECIFICATIONS

The rates tendered by a Contractor for the work st@ude the cost of: -

a) All labour and supervision thereof, all materiaigols, implements and plant of every description,
ladders, cordage tackle, etc. as well as the pmvisf safe and substantial scaffolding requireditfie
proper execution of the work in conformity with thgecifications for the various items of work.

b) Supplying the requisite agency with necessary eqeiy, to set out the work as well as to afford
facilities for such examination of the work of thepartmental officers may at any time consider
desirable, as also to count, weigh and assistamteasurement or check measurement of the work or
materials;

¢) Providing and maintaining all temporary fences|tehs, lights, watchmen and danger signals and such
other precaution as are necessary, for the protecti the work or materials, as well as to protbet
public and those connected with the work from aecid at the site of, or on account of the work;

d) All sheds, mortar mills and mixing platform of eyedind required for the proper execution of the kvor
according to the specifications;

e) All fees and royalties; and

f) Finally clearing away of all rubbish, surplus méaks plant etc. on completion of the work and
dressing and leveling off and restoring the sita taly condition prior to handing over the worktha
Director of Physical Plant or his authorised assisand also its maintenance until so taken over.

In the case of supplies of material such as rubiimieken stone, gravel sand etc. which may haveeto b

measured prior to being used on the work the Coturanust always stack or arrange them neatly oel le

ground, or on ground cleared and levelled by hintlie purpose in such manner as may be orderekdeby t

Officer-in-charge so that they may be easily susikpof inspection and measurement, the cost ohsu

clearing, levelling and stacking or arranging bdaimguded in the rate of work. Each stock musstraight

and of uniform section throughout and of the dinems specified by Officer-in-charge. Materials not
stacked or arranged in accordance with instructissised will not be measured and paid for.

The Contractor shall be bound to bear the expehdefense of any action or law proceedings that bwy

brought by person for any injury sustained owingnemglect of above precautions in connection with

execution of the work, and to pay any damages astiwhich may be awarded in consequence.

The Contractor shall also help himself out of aifficllties of penalties arising from interferenegéth

private property in the execution of the contract.

The Tenderer should state whether he has all that plecessary for the execution of the work. rfthe

opinion of the Director of Physical Plant, Contrats own plant is neither sufficient nor suitabte the

proper execution of the work, the University maply other available plant and recover reasonainée h

for the same as per Clause 47. The Director okiealyPlant’'s decision in the matter shall be fiaat

binding on the Contractor.

The Contractor shall bear the running expenseaisia@ of pay of the University staff attached tetsu

plant and cost of repairs of all University plamwhile in his possession on hire as also the costsibring

the same in good condition at the time of reture dllowance being made for fair wear and tear.

All materials and plant that are to be made ovahéContractor by the University shall be handeelr do

the Director of Physical Plant or Store yards amel ¢harges for the respective as also for stactiag

materials neatly and in regular heaps on the graurgheds to which they are brought shall be deeimed
be included in the rates for the work.

Unless otherwise specifically provided for in then@act, the Contractor shall at his own cost kakp

portions of the work free from water whether duespoings, soakage or inclement weather and in & nea

and sanitary condition and shall also see thandgs and sewage are prevented from entering thefsit
work or accumulating therein.

The Contractor shall be responsible for the prapser and bear the cost of protection of materialdema

over to him by the University for use on the womdabear any loss from deterioration or from faulty

workmanship or any other cause. The cost of nasetihus allowed to deteriorate amounting as isdoe
an excess issue over sanctioned quantities witlebevered at rates as per Clause of the notiggngv

Tenders. The orders of the Director of PhysicanPln the matter shall be final and binding on the

Contractor.

The Contractor shall be responsible to see thatlalel or other pegs, profiles, bench marks, mason

pillars or other marks set up by the EngineeringyVior guidance in the execution of the work aré no

disturbed, removed or found disturbed, removedestrdyed they will be replaced by the Departmettet
cost of the Contractor.

13
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Any materials brought to the site of work or anyrkvdone by the Contractor but rejected by the @ffin-
charge as being not up to the specification shathé case of materials supplied by then and tremeved
from or broken up at the site or work and in theecaf work done be dismantled or rectified at thige@se
of Contractor as may be ordered by the Officerhiarge.
In all cases whether so specified in the contractod, the work shall be executed in strict accoogawith
the Contractor’s accepted tender and these spaifis and with such, further drawings and spegifics
and orders as may from time to time be issued &pihector of Physical Plant.
Whenever the Contractor is ordered by the DireatbrPhysical Plant or his authorised assistant
subordinate to execute any items of work whichaisin the tender, it shall be the Contractors’ diotget a
specific price arranged for the items and to saeiths written in the work spot order book (whishall be
provided by the Director of Physical Plant and kiepthe work by the subordinate in charge) and thist
order is initialed and dated by the Contractor #redofficer ordering that particular item of workor any
extra item executed by the Contractor and not sered in the work spot order book and initialedhbloy
the Contractor and the Director of Physical Plamtecng such extra item that Contractor shall hawe
claim for extra payment.
1) Before starting the work the Contractor shalkenall arrangements to obtain wiring sanction fritwe
K.S.E.B. after giving necessary application.

or

2) The Contractor after completion of work shall mallearrangements to effect the service connections

and testing the installations.
3) Final bill for the work done will be paid only aftgetting service connection and satisfactory hesti
4) The materials and fittings shall be got approvedieyD.P.P., A.E.E. (Ele.) before they are used.

SPECIFICATION

(A) Schedule of rates and probable quantities
(In separate sheet)

(As current in the Kerala Public Works Department)

Signature of tenderer..........oooi i
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