
Sl.

No.

Description of work No. or

Qty.

Unit

Figure Words

1 od1560/2017_2018 : Providing and fixing PVC 

pipes includings jointing of pipes supreme or 

equvalent with one step PVC solvent cement, 

trenching, refilling & testing of joints complete as 

per direction of Engineer in Charge.63 mm dia 

10Kgf/cm2

272.00 metre 322.95 Rupees three hundred and 

twenty two &paise ninety five 

only

87842.40

2 50.18.9.20.1 : Providing and fixing PVC moulded 

fittings/ accessories for Rigid PVC pipes, including 

jointing with PVC solvent cement - 63 mm dia 

Elbow

6.00 no 68.20 Rupees sixty eight & paise 

twenty only

409.20

3 50.18.9.20.4 : Providing and fixing PVC moulded 

fittings/ accessories for Rigid PVC pipes, including 

jointing with PVC solvent cement - 63 mm dia  

Bend

6.00 no 74.61 Rupees seventy four & paise 

sixty one only

447.66

4 50.18.9.20.5 : Providing and fixing PVC moulded 

fittings/accessories for Rigid PVC pipes including 

jointing with PVC solvent cement - 63x63x63 mm 

dia Tee

2.00 no 81.11 Rupees eighty one & paise 

eleven only

162.22

5 od1564/2017_2018 : providing and fixing ball 

valve of approved quality , High or Low pressure 

63mm nominal bore

2.00 each 448.99 Rupees four hundred and fourty 

eight & paise ninety nine only

897.98

Total Estimated Cost in Figures 89759

Quoted Amount 89759 89759

Work Name : Construction of slow sand filter- Extension of water line to boys hostel at KCAET Tavanur.                                    Work no-3

SCHEDULE OF WORKS 

Estimated Rate AMOUNT    

Rs.      P

Signature of Tenderer with seal



Quoted Rate in Words Rupees Eighty Nine Thousand Seven Hundred & Ffty Nine Only

Signature of Tenderer with seal


