Work Name : Construction of slow sand filter- Extension of water line to boys hostel at KCAET Tavanur. Work no-3
SCHEDULE OF WORKS
SI. Description of work No. or Unit Estimated Rate AMOUNT
No. Qty. Rs. P
Figure Words
1 0d1560/2017_2018 : Providing and fixing PVC 272.00|metre 322.95|Rupees three hundred and 87842.40
pipes includings jointing of pipes supreme or twenty two &paise ninety five
equvalent with one step PVC solvent cement, only
trenching, refilling & testing of joints complete as
per direction of Engineer in Charge.63 mm dia
10K gf/cm?2
2 50.18.9.20.1 : Providing and fixing PVC moulded 6.00|no 68.20(Rupees sixty eight & paise 409.20
fittings/ accessories for Rigid PVC pipes, including twenty only
jointing with PVC solvent cement - 63 mm dia
Elbow
3 50.18.9.20.4 : Providing and fixing PVC moulded 6.00|no 74.61|Rupees seventy four & paise 447.66
fittings/ accessories for Rigid PVC pipes, including sixty one only
jointing with PVC solvent cement - 63 mm dia
Bend
4 50.18.9.20.5 : Providing and fixing PVC moulded 2.00|no 81.11|Rupees eighty one & paise 162.22
fittings/accessories for Rigid PVC pipes including eleven only
jointing with PVC solvent cement - 63x63x63 mm
dia Tee
5 0d1564/2017_2018 : providing and fixing ball 2.00]each 448.99(Rupees four hundred and fourty 897.98
valve of approved quality , High or Low pressure eight & paise ninety nine only
63mm nominal bore
Total Estimated Cost in Figures 89759
Quoted Amount 89759 89759

Signature of Tenderer with seal




Quoted Rate in Words Rupees Eighty Nine Thousand Seven Hundred & Ffty Nine Only

Signature of Tenderer with seal




